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DeKalb County 

Department of Purchasing and Contracting 
Maloof Administration Building, 1300 Commerce Driveve, 2nd Floor, Decatur, Georgia  30030 

 
 

March 24, 2016 
 

REQUEST FOR PROPOSAL  
 

RFP No. 16-500391 
 

FOR 
  

ENGINEERING SERVICES 
 
 

REQUEST FOR PROPOSAL OVERVIEW 
 
A. PURPOSE: 
 
DeKalb County Government (the County) is soliciting proposals from interested firms to provide 
on-call professional Engineering Services. The anticipated work includes general engineering 
studies, design, land surveying, construction administration and related services for water and sewer 
projects in the County’s $1.345 billion Capital Improvement Plan (CIP). This Request for Proposal 
(RFP) outlines the requirements to be considered for selection to perform design work on the 
County CIP projects, on an as-needed basis. No minimum or maximum amount or type of work is 
guaranteed under these contracts. Work will be requested and procured “as-needed” under these 
contracts via written Work Authorizations (WA).  Each Work Authorization will specify the “not to 
exceed amount” and the type of service needed and the time to complete each task.  The County 
requests qualified individuals and firms with experience in Engineering Services to submit 
proposals for the Department of Watershed Management’s annual contract for Engineering 
Services. The services requested under this RFP are contingent upon continuous available funding. 
 
B. GENERAL INFORMATION: 
 
1. PROPOSAL TIMETABLE: 
The anticipated schedule for the RFP process is as follows: 
Date Issued……………..…………………………...  March 24, 2016 
Pre-Proposal Conference will be held……………… April 7, 2016, 10:00 A.M.  
Deadline for submission of Questions….…………..  April 14, 2016, 4:00 P.M.  
Proposal Submittal Deadline……….……………..... April 21, 2016, 3:00 P.M.  
Responder Anticipated Interviews…….….…….…..  April 28-29, 2016 
Proposals must be valid until…..….……….….........  August 19, 2016 
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Sealed proposals are to be addressed and delivered (not later than 3:00 P.M., APRIL 21, 2016) 
to: 
DeKalb County Department of Purchasing and Contracting 
Maloof Administration Building 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 
 
Responders must submit one sealed original package (inclusive of one separate and sealed 
cost proposal) marked “Original” and seven (7) sealed duplicate identical copies (inclusive of 
one separate and sealed cost proposal) marked ‘Copy” to the address listed above. 
 
2. PRE-PROPOSAL CONFERENCE: 
A Pre-Proposal conference will be held at The Clark Harrison Building, Conference Room 
A, 330 West Ponce de Leon Avenue, Decatur, GA 30030 on Thursday, April 7, 2016 at 10:00 a.m . 
Interested proposers are encouraged to attend and participate in the Pre-Proposal Conference. For 
information regarding the pre-proposal conference, please contact the Contact Person stated herein. 
 
3. CONTACT PERSON: 
The contact person for the RFP is Linda Walton, Procurement Agent.  Explanations desired by 
responders regarding the meaning or interpretation of the RFP must be requested from only the 
contact person via telephone at (404) 371-7021 or via email at lwalton@dekalbcountyga.gov. 
Responders are not allowed to contact any person orally or written to any staff of the Department of 
Watershed Management, other DeKalb County staff or officials. 
 
4. QUESTIONS: 
All questions concerning the Project and requests for interpretation of the Contract may be 
asked and answered at the pre-proposal conference; however, oral answers are not authoritative. 
Questions must be submitted in writing only via email to lwalton@dekalbcountyga.gov. 
no later than 4:00 PM on Thursday, April 14, 2016. Questions and requests for interpretation 
received by the Department of Purchasing and Contracting after this date will not receive a response 
or be the subject of addenda. 
 
5. ADDITIONAL INFORMATION/ADDENDA: 
DeKalb County Government will issue responses to inquiries and any other corrections or 
amendments it deems necessary in written addenda issued prior to the proposal submission 
date. Responders should not rely on any representations, statements or explanations other 
than those made in the RFP or in any addendum to the RFP. Where there appears to be a 
conflict between the RFP and any addenda issued, the last addendum issued will prevail. 
Responders may contact the above listed contact person to verify the number of addenda 
prior to submission. 
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I. INTRODUCTION 

The County desires to enter into a Professional Services Agreement(s) with the successful 
Proposer(s) (herein sometimes referred to as the Consultant) to provide Engineering Services as 
required by the DWM to achieve the County’s priority objectives.  The Engineering Services (the 
scopes of which are included within Section II: Statement of Work) of the projects identified in the 
CIP program will be managed by the CIP Program Manager. The County plans to engage the 
successful Proposer(s) to provide the appropriate technical, professional, and administrative staff, 
equipment, and systems to fully comply with CIP Program requirements. 
 
Teaming with other Consultants and having sub-consultants is permitted as part of the proposal. The 
“Team” and the role of each member must be clearly identified in the proposal.  Local Small 
Business Enterprise (LSBE) requirements are covered under a separate section and every proposal 
must meet those requirements.  No compensation will be provided by the County for preparing the 
proposal. Each Proposer shall submit a plan for accomplishing these objectives in the Technical 
Approach section of its Technical Proposal. 
 
A. Background 

 
The Department of Watershed Management (DWM) is the primary provider of water and 
wastewater services in DeKalb County, Georgia.  DWM serves a population of almost 700,000 
residents, making it among the largest water/wastewater utilities in the State of Georgia and the 
southeastern region of the United States. 

 
DWM developed a five-year, $1.345 billion CIP plan to purchase, construct, enhance and/or 
replace the County’s physical water and sewer assets and infrastructure, and to assure continued 
and future reliable service delivery to its customers.  The County’s Chief Executive Officer 
(CEO) and Board of Commissioners (BOC) approved the plan and authorized water/sewer rate 
adjustments to assist in financing the CIP.  The plan includes 83 line items, and will require 
more than an estimated 250 individual contracts for design, construction, and construction 
management services.  The original plan projected duration of the CIP from January 2010 
through December 2014, however, January 2012 was the effective start date of the CIP program.   

 
      The line items involve projects in the following primary categories: 
 

Annual and Other Contracts  $ 264,999,553 
Wastewater Collection System  $ 370,169,146 
Wastewater Treatment Plants  $ 388,569,172 
Water Distribution System  $ 239,454,478 
Water Treatment Plant  $   82,133,009  
 
Grand Total CIP 

 
$1,345,325,358 
 

  
On December 20, 2011, the County reached a Clean Water Act settlement with the United   
States Environmental Protection Agency (EPA) and the Georgia Environmental Protection 
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Division (EPD) in the form of a Consent Decree (CD).  The CD requires the County to develop 
and implement effective capacity, management, operations, and maintenance (CMOM) programs 
for its wastewater collection system, including a continuing sewer assessment and rehabilitation 
program.  All CD requirements must be completed within 8.5 years of the date of entry. Capital 
projects related to the CD are included in the CIP and amount to approximately $286 million.   

 
To assist with the required management and execution of the CD and CIP projects referenced 
above, DWM has entered into Professional Services Agreements with multiple Consultants 
(herein sometimes referred to as the CIP PMs) to provide CIP Program Management Services, as 
required by the DWM.  The CIP PMs will provide the appropriate technical, professional, and 
administrative staff, equipment, and services to fully comply with CD and CIP Program 
Management requirements. The Engineering Services, outlined in this RFP, are outside the scope 
of the CIP Program Management services. However, the current CIP PMs will be responsible for 
program management of all CD and CIP projects from inception through completion.  

 
 
B.    Objectives 

 
The County has several priority objectives within the implementation of the CIP and CD 
activities. They are as follows: 

 
• Successfully complete the current Capital Improvement Projects Program, as defined 

herein, and as within schedule; and at the least life-cycle cost to its rate-payers to assure 
continued and future reliable service delivery. 
 

• Successfully complete the Consent Decree Program, as defined herein, as full schedule 
compliance with all CD deadlines and requirements of the CD, all toward elimination of 
all preventable sewer spills and compliance with the existing Clean Water Act and all 
amendments.   

 
• Through the One DeKalb Works program, optimize opportunities for Local Small 

Business Enterprise (LSBE) participation within the CD and CIP, and assure opportunity 
for DeKalb County residents to secure employment within the CD and CIP contracts. 

 
 

C.    Notice to Proposers - Potential Conflicts of Interest 
 

1. All Proposer member firms, their sub-contractors, and their employees are advised to avoid 
conflicts of interest and potential conflicts of interest. Full and prompt disclosure of 
involvement in any projects or services to other clients that may be in conflict with the 
financing, construction, operation, and management of the County's water and wastewater 
systems shall be made to the County in the technical response of the entity's proposal and in 
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advance of assignment, so that real or potential conflicts of interest can be identified and 
avoided. 
 

2. The Proposer selected for the award of this RFP, including any joint venture partners, parent 
or subsidiary companies, or affiliates under common control will be excluded from other 
work with DWM for the duration of their contract. Subcontractors to the prime/joint venture 
Consultant will not be restricted from other work with DWM, but shall avoid any conflict of 
interest. 
 

3. Any Proposer to this RFP who currently maintains a role in a project that will be managed 
by the Successful Proposer is required to fully explain in its proposal how separation of 
responsibilities regarding these projects will occur. Such explanation does NOT guarantee 
that a conflict of interest will be adequately addressed to the satisfaction of the County. The 
County reserves the right to identify any area where conflict of interest may require 
limitation of potential respondents. 
 

D. Required Document Checklist 
 

Required Documents Attachment 
Cost Proposal Form (1 copy, separate & 
sealed) 

A 

Proposal Cover Sheet B 
Contractor Reference and Release Form E 
Subcontractor Reference and Release Form 
(make additional copies as needed) 

F 

LSBE Documents – Exhibits A and B G 
Responder Affidavit I 
First Source Jobs Ordinance 
Acknowledgement Form 

J 

Preferred Employee Tracking Form  K 
Exceptions to the Standard County 
Contract, if any 

 

 
E.    County's Intent to Award 

 
The County reserves the right to make up to four (4) awards for Engineering Services. A responsive 
and responsible Proposer may only be awarded one contract. 
 

F.    Term of Agreement 
 
The services called for in this RFP shall begin 10 days upon receipt of written notice to proceed and 
shall be performed for a term of three (3) calendar years. The contract may be renewed annually for 
an additional period of up to but not exceeding three (3) calendar years upon the same terms and 
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conditions stated in the contract. Any additional time that may be required must be approved in 
writing by the County. No additional remuneration will be allowed for an extension of time. 
 
 
II. STATEMENT OF WORK 

The Consultant shall provide Professional Engineering Services, to include Engineering and 
Construction Administration Services, as requested by the County to, but not limited to performing, 
assessment, improvement, repair, extend and modify the County Sanitary Sewer collection and 
transmission pipeline (force mains and gravity pipeline) systems, potable water transmission and 
distribution pipeline systems, sanitary sewer lift station facilities and potable water booster pump 
station facilities, and other components of the water distribution and sanitary sewer collection 
systems improvements, Scott Candler Advanced Water Treatment Facility, Snapfinger Creek 
Advanced Wastewater Treatment Facility, Pole Bridge Creek Advanced Wastewater Treatment 
Facility, and various associated structures. A detailed scope for each of the projects will be provided 
by DWM. The number of projects per contract and/or their scopes may be changed by DWM should 
those changes be in the best interest of the County. 
 
The Consultant shall be responsible for the design of all facilities in accordance with the DeKalb 
County DWM “Potable Water Main, Gravity Sanitary Sewer, and Sanitary Sewer and Force Main 
Design Standard”, Georgia Environmental Protection Division’s Minimum Standards for Public 
Water Systems, and all other local, State, and Federal requirements of Governmental Authority. The 
Consultant shall prepare all construction plans and specifications required to obtain all permits and 
governmental approvals to ensure that each project is timely built to the developed and DWM 
approved construction specifications.  
 
The DeKalb County Department of Watershed Management “Potable Water Main, Gravity Sanitary 
Sewer, and Sanitary Sewer and Force Main Design Standard” can be purchased for the amount of 
$25.00 by contacting Marla Herbert, DeKalb County Department of Watershed Management, 1580 
Roadhaven Drive, Stone Mountain, GA 30083, telephone number (770) 414-2383. 

 
The Scope of Work shall include the following major phases of the work with specific items and 
conditions: 
 

1. Study and Report Phase 
2. Design Development Phase 
3. Final Design Phase 
4. Bidding and Negotiating Phase 
5. Contract Documents and Construction Phase 
6. Post-Construction, Start-up and System Performance Guarantee Phase 
7. Additional Services Requiring County’s Written Authorization 
8. Additional Services Not Requiring County’s Written Authorization 
9. Conflict of Opinion of Construction Manager 

 
The Consultant shall within 15 days of the Notice to Proceed provide the County with a project 
work plan including a detailed preliminary schedule using Microsoft Project Version X, Primavera 
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P6, or equivalent, indicating the duration of each major phase of study, design and construction 
procurement for a specific package of work. At a minimum, the schedule shall indicate all major 
phase activities, start and finish dates, key milestones (i.e. design review stages), and completion 
dates. The Consultant shall provide monthly schedule updates of all phase activities to the County. 
An updated schedule shall be submitted with all pay applications in order to be processed. 
  

1. Study and Report Phase 
                 a.   Engineer Shall: 

i. Meet with County staff for the project kick-off and review the project work 
plan and schedule. 

ii. Consult with County to define and clarify County’s requirements for 
the Project and obtain available data. 

iii. Advise County of any need to provide data or services which are not part of 
Engineer’s Basic Services. 

iv. Identify, consult with, and analyze requirements of governmental 
authorities having jurisdiction to approve the portions of the Project 
designed or specified by Engineer, including but not limited to mitigating 
measures identified in the environmental assessment. 

v. Identify and evaluate alternate solutions available to County and, after 
consultation with County, recommend to County those solutions which in 
Engineer’s judgment meet County’s requirements for the Project.  

vi. Prepare a design development report (the “Report”) which shall, as 
appropriate, contain schematic layouts, sketches, and conceptual design 
criteria with appropriate exhibits to indicate the agreed upon requirements, 
considerations involved, and those alternate solutions available to County 
which Engineer recommends. For each recommended solution Engineer will 
provide the following, which will be separately itemized: opinion of 
probable Construction Cost; proposed allowances for contingencies; the 
estimated total costs of design, professional, and related services to be 
provided by Engineer and its Subconsultants; and, on the basis of 
information furnished by County, a summary of allowances for other items 
and services included within the definition of Total Project Costs. 

vii. Report shall include an executive summary, showing the nature and types of 
technical evaluations conducted for the project, as well as the 
recommendation and requirements for subsequent phases of the project. 

viii. Perform and/or provide additional Study and Report Phase tasks or 
deliverables that are required.  

ix. Furnish review copies of the Report and any other deliverables to County 
within a number of calendar days to be determined by the County of the 
Effective Date and review it with County. Within a number of calendar days 
of receipt as determined by the County. County shall submit to Engineer any 
comments regarding the Report and any other deliverables. 
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x. Revise the Report and any other deliverables in response to County’s 
comments, as appropriate, and furnish copies of the revised Report and any 
other deliverables to the County within a number of calendar days to be 
determined by the County, after receipt of County’s comments. 

xi. Host and/or attend progress meetings with County, CD and/or CIP PMs and 
other affected interests, and prepare agendas, sign-in sheets, and meeting 
minutes as necessary. 

xii. Prepare materials or present study/report materials and findings. 
 

b. Engineer’s services under the Study and Report Phase will be considered complete 
on the date when the revised Report and any other deliverables have been delivered to 
County. 
 

2. Design Development Phase  
a. After acceptance by County of the Report and any other deliverables, selection by 

County of a recommended solution and indication of any specific modifications 
or changes in the scope, extent, character, or design requirements of the Project 
desired by County, and upon written authorization from County, Engineer shall: 

i. Prepare Preliminary Design Phase documents consisting of final design criteria, 
30 %, 60 %, and 90 % preliminary drawings, outline specifications, and written 
descriptions of the Project. Basis for Preliminary Design Phase could 
originate from the Engineer’s own services or from studies, reports, or other 
documents provided to the Engineer by the County or the County’s 
representative. 

ii. Provide necessary field surveys. The Consultant shall also perform surveys as 
requested by the County in support of the improvement design of the 
County’s sanitary sewer gravity lines and force mains, potable water 
transmission and distribution mains, and all water and sewer treatment 
facilities under this contract and as otherwise required for the operation of 
these systems. These surveys may include cadastral surveys, topographical 
surveys, engineering surveys, hydrographic surveys, boundary surveys, as-
built surveys, surveys for definition of easement areas – both existing and 
proposed, and construction surveys for line and grade of proposed pipe lines 
and structures. Additional services provided may include, but are not limited 
to, professional opinions, filing survey documents with the appropriate 
departments/agencies. Survey services shall be offered with billing rates to 
address conventional services as well as survey grade versus mapping grade 
GPS services. 

iii. When determined and approved by the County, provide necessary Subsurface 
Utility Engineering (SUE) Services. The Consultant shall engage a SUE 
Consultant to perform the work to Quality Level “A,” Utility Locating. The 
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SUE Consultant shall perform engineering services and related tasks which 
will result in obtaining applicable underground utility information and data 
required under this service category. Investigations to be performed 
throughout DeKalb County on an as needed and as requested basis. The 
Consultant shall provide subsurface utility designating and reporting, all 
engineering services in identifying and evaluating features and properties of 
unknown underground utilities and other subsurface facilities, engineering 
report of findings, subsurface utility location coordination and reporting, all 
engineering services in determining horizontal and vertical alignments of 
underground utilities and provide engineering report of findings. These 
services should also conform to standards and guidelines as described in 
ASCE Subsurface Utility Engineering publications. A more exhaustive SUE 
Scope of Services to be implemented has been included in Attachment D. 

iv. Advise the County if additional reports, data, information, or services that are 
necessary and assist County in obtaining such reports, data, information, or 
services. Based on the information contained in the Preliminary Design Phase 
documents, prepare a revised opinion of probable Construction Cost, and 
assist County in collating the various cost categories which comprise Total 
Project Costs. 

v. Perform or provide additional Preliminary Design Phase tasks or deliverables 
as required including drafting of permitting, land acquisition, and easement 
applications.  

vi. Provide preliminary design calculations for each design submittal and 
construction package of the project. Preliminary calculations will be recorded 
neatly, kept in an orderly fashion for easy review and suitable for a 
permanent record of the design work. Significant assumptions, calculations 
and conclusions will be highlighted. All routine calculations and assumptions 
or other features that have a significant effect on the construction time and 
costs will be provided. Calculations will include, but not be limited to: Civil, 
Architectural, Structural, Mechanical, HVAC, Plumbing, Instrumentation & 
Controls, and Electrical. 

vii. Provide an original bound copy and two (2) duplicate copies of design 
calculations within ten (10) calendar days of The County’s request for such 
calculations, but in any case, no later than the submittal dates outlined in the 
Contract. Design calculations will be updated as appropriate for consistency 
with any subsequent design changes or modifications throughout the design 
phase. 

viii. Furnish review copies of the Preliminary Design Phase documents and any 
other deliverables to County within a number of calendar days to be 
determined by the County from authorization to proceed for this phase and 
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review them with County. County shall submit to Engineer any comments 
regarding the Preliminary Design Phase documents and any other 
deliverables. 

ix. Revise the Preliminary Design Phase documents and any other deliverables 
in response to County’s comments, as appropriate, and furnish to County 
copies of the revised Preliminary Design Phase documents, revised opinion 
of probable Construction Cost, and any other deliverables within a number of 
calendar days to be determined by the County, after receipt of County’s 
comments. 

 
b. Engineer’s services under the Preliminary Design Phase will be considered complete 

on the date when the revised Preliminary Design Phase documents, revised opinion 
of probable Construction Cost, preliminary design project schedule, identification of 
relevant land acquisition and permitting issues, preliminary calculations and any 
other deliverables have been delivered to County. 
 

3. Final Design Phase 
a. After acceptance by County of the Preliminary Design Phase documents, revised 

opinion of Probable Construction Cost as determined in the Preliminary Design 
Phase, and any other deliverables subject to any County-directed modifications 
or changes in the scope, extent, character, or design requirements of or for the 
Project, and upon written authorization from County, Engineer shall: 

i. Prepare final 100% Construction Drawings and Specifications that have gone 
through the Engineer’s quality assurance process. Drawings and 
Specifications are to indicate the scope, extent, and character of the Work to 
be performed and furnished by Contractor. All Drawings and Specifications 
shall be signed and sealed by a Professional Engineer registered in the State 
of Georgia; should any portion of the Project be subcontracted to an 
LSBE/MBE/WBE firm or outside entity not under Contract with the County, 
the “Prime” Engineer shall certify all work performed by the subcontracted 
firm(s) and shall sign and seal the Project cover sheet with each 
subcontracted firm. 

ii. Provide technical criteria, written descriptions, and design data for County’s 
use in filing applications for permits from or approvals of governmental 
authorities having jurisdiction to review or approve the final design of the 
Project; assist County in consultations with such authorities; and revise the 
Drawings and Specifications in response to directives from such authorities. 

iii. Provide final design calculations for each design submittal and construction 
package of the project. Final calculations will be recorded neatly, kept in an 
orderly fashion for easy review and suitable for a permanent record of the 
design work. Significant assumptions, calculations and conclusions will be 
highlighted. All routine calculations and assumptions or other features that 
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have a significant effect on the construction time and costs will be provided. 
Calculations will include, but not be limited to: Civil, Architectural, 
Structural, Mechanical, HVAC, Plumbing, Instrumentation & Controls, and 
Electrical. 

iv. Provide an original bound copy and two (2) duplicate copies of design 
calculations within ten (10) calendar days of The County’s request for such 
calculations, but in any case, no later than the submittal dates outlined in the 
Contract. Design calculations will be updated as appropriate for consistency 
with any subsequent design changes or modifications throughout the design 
phase. 

v. Advise County of any adjustments to the opinion of probable Construction 
Cost known to Engineer. 

vi. Perform or provide additional Final Design Phase tasks or deliverables as 
required, such as supplementing Preliminary Design Phase field work or 
analysis based on issues or data gaps arising during the Final Design Phase. 

vii. Prepare and furnish bidding documents for review by County, its legal 
counsel, and other advisors, and assist County in the preparation of other 
related documents. Within a number of calendar days to be determined by the 
County after receipt, County shall submit to Engineer any comments and 
instructions for revisions. 

viii. Perform a constructability review alongside the CD and CIP Program 
Manager. Review the contract documents to determine their adequacy and 
completeness for construction of the project. Review shall consist of plans 
and specifications and consider information found in reference documents, 
geotechnical reports, and required permits. Site inspection will be required. 
Identify risks including conflicts, errors and omissions that could impact cost, 
schedule or quality of the work. Provide written comments and participate in 
review meetings with the County and CIP Program Manager as directed. 

ix. Revise the bidding documents in accordance with comments and 
instructions from the County, as appropriate, and submit eight final copies 
of the bidding documents, a revised opinion of probable Construction Cost, 
and any other deliverables to County within a number of calendar days to be 
determined by the County after receipt of County’s comments and instructions. 

 
b. Engineer’s services under the Final Design Phase will be considered complete on 

the date when the submittals required have been delivered to County. 
 

4. Bidding or Negotiating Phase 
a. After acceptance by County of the bidding documents and the most recent opinion 

of probable Construction Cost as determined in the Final Design Phase, and upon 
written authorization by County to proceed, Engineer shall: 

12 
 



i. Assist County in advertising for and obtaining bids or proposals for the 
Work and, where applicable, maintain a record of prospective bidders to 
whom Bidding Documents have been issued, and attend pre-bid conferences. 

ii. Issue addenda as appropriate to clarify, correct, or change the bidding 
documents. 

iii. Provide information or assistance needed by County in the course of any 
negotiations with prospective contractors. 

iv. Consult with County as to the acceptability of subcontractors, 
suppliers, and other individuals and entities proposed by prospective 
contractors for those portions of the Work as to which such acceptability is 
required by the bidding documents. 

v. If bidding documents require, the Engineer shall evaluate and determine the 
acceptability of "or equals" and substitute materials and equipment proposed 
by bidders. 

vi. Attend the Bid Opening and assist County in evaluating the technical aspects of 
Bids or proposals and in assembling and awarding contracts for the Work. 

vii. Perform or provide additional Bidding or Negotiating Phase tasks or 
deliverables as required. 

 
b. The Bidding or Negotiating Phase will be considered complete upon 

commencement of the Construction Phase or upon cessation of negotiations with 
prospective contractors. 
 

5. Contract Documents and Construction Administration Phase  
a. Upon successful completion of the Bidding and Negotiating Phase, and upon written 

authorization from County, Engineer shall: 
i. General Administration of Construction Contract: Consult with County and 

act as County’s representative as provided in the Construction Contract. The 
extent and limitations of the duties, responsibilities, and authority of 
Engineer as assigned in the Construction Contract shall not be modified, 
except as Engineer may otherwise agree in writing. All of County’s 
instructions to Contractor will be issued through Engineer, which shall have 
authority to act on behalf of County in dealings with Contractor to the extent 
provided in this Agreement and the Construction Contract except as otherwise 
provided in writing. 

ii. Selecting Independent Testing Laboratory: Assist County in the selection of an 
independent testing laboratory to perform the services required. 

iii. Pre-Construction Conference: Participate in a Pre-Construction 
Conference prior to commencement of Work at the Site. 
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iv. Schedules: Receive, review, and determine the acceptability of any and all 
schedules that Contractor is required to submit to Engineer, including the 
Progress Schedule, Schedule of Submittals, and Schedule of Values. 

v. Baselines and Benchmarks: As appropriate, establish baselines and 
benchmarks for locating the Work which in Engineer’s judgment are 
necessary to enable Contractor to proceed. 

vi. Visits to Site and Observation of Construction: In connection with 
observations of Contractor’s Work while it is in progress: 

1. Make visits to the Site at intervals appropriate to the various stages of 
construction, as Engineer deems necessary, to observe as an 
experienced and qualified design professional the progress of 
Contractor’s executed Work. Such visits and observations by 
Engineer are not intended to be exhaustive or to extend to every 
aspect of Contractor’s Work in progress or to involve detailed 
inspections of Contractor’s Work in progress beyond the 
responsibilities specifically assigned to Engineer in this Agreement 
and the Contract Documents, but rather are to be limited to spot 
checking, selective sampling, and similar methods of general 
observation of the Work based on Engineer’s exercise of professional 
judgment. Based on information obtained during such visits and 
observations, Engineer will determine in general if the Work is 
proceeding in accordance with the Contract Documents, and 
Engineer shall keep County informed of the progress of the Work. 

2. The purpose of Engineer’s visits to at the Site will be to enable 
Engineer to better carry out the duties and responsibilities 
assigned to and undertaken by Engineer during the 
Construction Phase, and, in addition, by the exercise of 
Engineer’s efforts as an experienced and qualified design 
professional, to provide for County a greater degree of confidence that 
the completed Work will conform in general to the Contract 
Documents and that Contractor has implemented and maintained the 
integrity of the design concept of the completed Project as a 
functioning whole as indicated in the Contract Documents. 
Engineer shall not, during such visits or as a result of such 
observations of Contractor’s Work in progress, supervise, direct, or 
have control over Contractor’s Work, nor shall Engineer have 
authority over or responsibility for the means, methods, techniques, 
sequences, or procedures of construction selected or used by 
Contractor, for security or safety at the Site, for safety 
precautions and programs incident to Contractor’s Work, nor for 

14 
 



any failure of Contractor to comply with Laws and Regulations 
applicable to Contractor’s furnishing and performing the 
Work. Accordingly, Engineer neither guarantees the performance 
of any Contractor nor assumes responsibility for any Contractor’s 
failure to furnish or perform the Work in accordance with the 
Contract Documents. 

vii. Defective Work: Reject Work if, on the basis of Engineer’s observations, 
Engineer believes that such Work (a) is defective under the standards set forth 
in the Contract Documents, (b) will not produce a completed Project that 
conforms to the Contract Documents, or (c) will imperil the integrity of the 
design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. In the event of a conflict of opinion between the 
Construction Manager and the Engineer as to any matter in which both the 
CM and Engineer are to provide opinions, the opinion of the Engineer shall 
control. 

viii. Clarifications and Interpretations; Field Orders: Issue necessary 
clarifications and interpretations of the Contract Documents as appropriate 
to the orderly completion of Contractor’s work. Such clarifications and 
interpretations will be consistent with the intent of and reasonably inferable 
from the Contract Documents. Subject to any limitations in the Contract 
Documents, Engineer may issue field orders authorizing minor variations in 
the Work from the requirements of the Contract Documents. 

ix. Change Orders and Work Change Directives: Recommend change 
orders and work change directives to County, as appropriate, and prepare 
change orders, cost estimates of the proposed change and work change 
directives as required. 

x. Shop Drawings and Samples: Review and approve or take other 
appropriate action in respect to Shop Drawings and Samples and other 
data which Contractor is required to submit, but only for conformance with 
the information given in the Contract Documents and compatibility with the 
design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. Such reviews and approvals or other action will 
not extend to means, methods, techniques, sequences, or procedures of 
construction or to safety precautions and programs incident thereto. 
Engineer shall meet any Contractor’s submittal schedule that Engineer has 
accepted. 

xi. Requests for Information: Review requests for information (RFIs) from the 
Contractor and provide response, as appropriate. Responses will be consistent 
with the intent of and reasonably inferable from the Contract Documents and 
may be solicited from the Design Engineer. 
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xii. Substitutes and “or-equal”: Evaluate and determine the acceptability of 
substitute or “or-equal” materials and equipment proposed by Contractor. 

xiii. Inspections and Tests: Require such special inspections or tests of 
Contractor’s work as deemed reasonably necessary, and receive and review 
all certificates of inspections, tests, and approvals required by Laws and 
Regulations or the Contract Documents. Engineer’s review of such 
certificates will be for the purpose of determining that the results certified 
indicate compliance with the Contract Documents and will not constitute an 
independent evaluation that the content or procedures of such inspections, 
tests, or approvals comply with the requirements of the Contract Documents. 
Engineer shall be entitled to rely on the results of such tests. 

xiv. Disagreements between County and Contractor: Render formal written 
decisions on all duly submitted issues relating to the acceptability of 
Contractor’s work or the interpretation of the requirements of the Contract 
Documents pertaining to the execution, performance, or progress of 
Contractor’s Work; review each duly submitted Claim by County or 
Contractor, and in writing either deny such Claim in whole or in part, approve 
such Claim, or decline to resolve such Claim if Engineer in its discretion 
concludes that to do so would be inappropriate. In rendering such 
decisions, Engineer shall be fair and not show partiality to County or 
Contractor and shall not be liable in connection with any decision rendered 
in good faith in such capacity. 

xv. Disagreements between Engineer and Construction Manager: In the event of 
a conflict of opinion between the Construction Manager and the Engineer as 
to any matter in which both the CM and Engineer are to provide opinions, the 
opinion of the Engineer shall control. 

xvi. Applications for Payment: Based on Engineer’s observations as an 
experienced and qualified design professional and on review of Applications 
for Payment and accompanying supporting documentation in consultation with 
the Construction Manager, if any: 

1. Determine the amounts that Engineer recommends Contractor 
be paid. Such recommendations of payment will be in writing 
and will constitute Engineer’s representation to County, based on 
such observations and review, that, to the best of Engineer’s 
knowledge, information and belief, Contractor’s Work has progressed 
to the point indicated, the Work is generally in accordance with the 
Contract Documents (subject to an evaluation of the Work as a 
functioning whole prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the Contract Documents, 
and to any other qualifications stated in the recommendation), and 
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the conditions precedent to Contractor’s being entitled to such 
payment appear to have been fulfilled in so far as it is Engineer’s 
responsibility to observe Contractor’s Work. In the case of unit price 
work, Engineer’s recommendations of payment will include final 
determinations of quantities and classifications of Contractor’s Work 
(subject to any subsequent adjustments allowed by the Contract 
Documents). 

2. By recommending any payment, Engineer shall not thereby be 
deemed to have represented that observations made by Engineer to 
check the quality or quantity of Contractor’s Work as it is performed 
and furnished have been exhaustive, extended to every aspect of 
Contractor’s Work in progress, or involved detailed inspections of the 
Work beyond the responsibilities specifically assigned to Engineer in 
this Agreement and the Contract Documents. Neither Engineer’s 
review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment including 
final payment will impose on Engineer responsibility to supervise, 
direct, or control Contractor’s Work in progress or for the 
means, methods, techniques, sequences, or procedures of 
construction or safety precautions or programs incident thereto, or 
Contractor’s compliance with Laws and Regulations applicable 
to Contractor’s furnishing and performing the Work. It will also not 
impose responsibility on Engineer to make any examination to 
ascertain how or for what purposes Contractor has used the moneys 
paid on account of the Contract Price, or to determine that title to any 
portion of the Work in progress, materials, or equipment has passed to 
County free and clear of any liens, claims, security interests, or 
encumbrances, or that there may not be other matters at issue between 
County and Contractor that might affect the amount that should be 
paid. 

xvii. Contractor’s Completion Documents: Receive, review, and transmit 
to County maintenance and operating instructions, schedules, guarantees, 
bonds, certificates or other evidence of insurance required by the Contract 
Documents, certificates of inspection, tests and approvals, Shop Drawings, 
Samples and other data approved and transmit the annotated record 
documents which are to be assembled by Contractor in accordance with 
the Contract Documents to obtain final payment. 

xviii. Substantial Completion: Promptly after notice from Contractor that 
Contractor considers the entire Work ready for its intended use, in company 
with County and Contractor, visit the Project to determine if the Work is 
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substantially complete. If after considering any objections of County, 
Engineer considers the Work substantially complete; Engineer shall deliver a 
certificate of Substantial Completion to County and Contractor. 

xix. Additional Tasks: Perform or provide additional Construction Phase tasks or 
deliverables as required. 

xx. Final Notice of Acceptability of the Work: Conduct a final visit to the Project 
to determine if the completed Work of Contractor is acceptable so that 
Engineer may recommend, in writing, final payment to Contractor. 
Accompanying the recommendation for final payment, Engineer shall also 
provide a notice that the Work is acceptable (subject to the provisions of 
Paragraph 5.a.xvi.2) to the best of Engineer’s knowledge, information, and 
belief and based on the extent of the services provided by Engineer under this 
Agreement. 

xxi. Duration of Construction Phase: The Construction Phase will commence 
with the execution of the first Construction Contract for the Project or any 
part thereof and will terminate upon written recommendation by Engineer for 
final payment to Contractors. If the Project involves more than one prime 
contract, then Construction Phase services may be rendered at different times 
in respect to the separate contracts. Engineer shall be entitled to an 
equitable increase in compensation if Construction Phase services are 
required after the original date for completion and readiness for final payment 
of Contractor as set forth in the Construction Contract. 

xxii. Limitation of Responsibilities: Engineer shall not be responsible for the acts 
or omissions of any Contractor, Subcontractor or Supplier, or other individuals 
or entities performing or furnishing any of the Work, for safety or security at 
the Site, or for safety precautions and programs incident to Contractor's 
Work, during the Construction Phase or otherwise. Engineer shall not be 
responsible for the failure of any Contractor to perform or furnish the Work 
in accordance with the Contract Documents. 
 

6. Post-Construction, Start-up and System Performance Guarantee Phase 
a. Upon written authorization from County during the Post-Construction Phase Engineer 

shall: 
i. Together with County, visit the Project to observe any apparent defects in the 

Work, assist County in consultations and discussions with Contractor 
concerning correction of any such defects, and make recommendations as to 
replacement or correction of defective Work, if any. 

ii. Together with County or County’s representative, visit the Project within one 
month before the end of the correction period to ascertain whether any 
portion of the Work is subject to correction. 
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iii. Perform or provide additional Post-Construction Phase tasks or deliverables 
as required. 

b. The Post-Construction Phase services may commence during the Construction Phase 
will terminate twelve months after the commencement of the Construction Contract’s 
correction period. 
 

7. Additional Services Requiring County’s Written Authorization 
a. If authorized in writing by County pursuant to Section IV of the Contract for 

Professional Services to which this Scope of Work is attached, Engineer shall 
furnish or obtain from others Additional Services of the types listed below. 

i. Preparation of applications and supporting documents (in addition to those 
furnished under Basic Services) for private or governmental grants, loans, or 
advances in connection with the Project; preparation or review of 
environmental assessments and impact statements; review and evaluation of 
the effects on the design requirements for the Project of any such statements 
and documents prepared by others; and assistance in obtaining approvals 
of authorities having jurisdiction over the anticipated environmental impact of 
the Project. 

ii. Services to make measured drawings of or to investigate existing conditions or 
facilities to generate studies or reports as referenced above, or to verify the 
accuracy of drawings or maps or other information furnished by County or 
others. 

iii. Services resulting from significant changes in the scope, extent, or character of 
the portions of the Project designed or specified by Engineer or its design 
requirements including, but not limited to, changes in size, complexity, 
County’s schedule, character of construction, or method of financing; and 
revising previously accepted studies, reports, Drawings, Specifications, 
or Contract Documents when such revisions are required by changes in 
Laws and Regulations enacted subsequent to the Effective Date or are due 
to any other causes beyond Engineer’s control. 

iv. Services resulting from County’s request to evaluate additional Study and 
Report Phase alternative solutions beyond those identified.  

v. Services required as a result of County’s providing incomplete or 
incorrect Project information to Engineer. 

vi. Providing renderings or models for County’s use. 
vii. Undertaking investigations and studies including, but not limited to, detailed 

consideration of operations, maintenance, and overhead expenses; the 
preparation of financial feasibility and cash flow studies, rate schedules, and 
appraisals; assistance in obtaining financing for the Project; evaluating 
processes available for licensing, and assisting County in obtaining process 
licensing; detailed quantity surveys of materials, equipment, and labor; and 
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audits or inventories required in connection with construction performed by 
County. 

viii. Furnishing services of Consultants for other than Basic Services. 
ix. Services during out-of-town travel required of Engineer other than for visits 

to the Site or County’s office. 
x. Preparing for, coordinating with, participating in and responding to structured 

independent review processes, including, but not limited to, construction 
management, cost estimating, project peer review, value engineering, and 
constructability review requested by County; and performing or furnishing 
services required to revise studies, reports, Drawings, Specifications, or 
other Bidding Documents as a result of such review processes not included in 
the services stated in the previous sections. 

xi. Preparing additional Bidding Documents or Contract Documents for alternate 
bids or prices requested by County for the Work or a portion thereof. 

xii. Assistance in connection with Bid protests, rebidding, or renegotiating 
contracts for construction, materials, equipment, or services. 

xiii. Providing construction surveys and staking to enable Contractor to perform 
its work other than as required to establish baselines and benchmarks for 
locating the work, and any type of property surveys or related engineering 
services needed for the transfer of interests in real property; and providing 
other special field surveys. 

xiv. Providing Construction Phase services beyond the original date for 
completion and readiness for final payment of Contractor. 

xv. Providing assistance in responding to the presence of any Constituent of 
Concern at the Site, in compliance with current Laws and Regulations. 

xvi. Preparing Record Drawings showing appropriate record information 
based on Project annotated record documents received from Contractor 
and furnishing such Record Drawings to County. 

xvii. Preparation of operation and maintenance manuals. 
xviii. Preparing to serve or serving as a consultant or witness for County in 

any litigation, arbitration, or other dispute resolution process related to the 
Project. 

xix. Providing more extensive services required to enable Engineer to 
issue notices or certifications requested by County. 

xx. Assistance in connection with the adjusting of Project equipment and systems. 
xxi. Assistance to County in training County’s staff to operate and maintain 

Project equipment and systems. 
xxii. Assistance to County in developing procedures for (a) control of the 

operation and maintenance of Project equipment and systems, and (b) related 
record-keeping. 
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xxiii. Overtime work requiring higher than regular rates. 
xxiv. Other services performed or furnished by Engineer not otherwise 

provided for in this Agreement. 
 

8. Additional Services Not Requiring County’s Written Authorization 
a. Engineer shall advise County in advance that Engineer will immediately commence 

to perform or furnish the Additional Services of the types listed below. For 
such Additional Services, Engineer need not request or obtain specific advance 
written authorization from County. Engineer shall cease performing or furnishing 
such Additional Services upon receipt of written notice from County. 

i. Services in connection with work change directives and change orders to 
reflect changes requested by County. 

ii. Services in making revisions to Drawings and Specifications occasioned by 
the acceptance of substitute materials or equipment other than “or-equal” 
items; services after the award of the Construction Contract in evaluating and 
determining the acceptability of a proposed "or equal" or substitution which 
is found to be inappropriate for the Project; evaluation and determination of 
an excessive number of proposed "or equals" or substitutions, whether 
proposed before or after award of the Construction Contract. 

iii. Services resulting from significant delays, changes, or price increases 
occurring as a direct or indirect result of materials, equipment, or energy 
shortages. 

iv. Additional or extended services during construction made necessary by (1) 
emergencies or acts of God endangering the Work (advance notice not 
required), (2) the presence at the Site of any Constituent of Concern or items 
of historical or cultural significance, (3) Work damaged by fire or other cause 
during construction, (4) a significant amount of defective, neglected, or 
delayed work by Contractor, (5) acceleration of the progress schedule 
involving services beyond normal working hours, or (6) default by Contractor. 

v. Services (other than Basic Services during the Post-Construction Phase) in 
connection with any partial utilization of any part of the Work by County prior 
to Substantial Completion. 

vi. Evaluating an unreasonable claim or an excessive number of claims 
submitted by Contractor or others in connection with the Work. 

vii. Services during the Construction Phase rendered after the original date for 
completion of the Work referred to in Section ____ of the Contract for 
Professional Services to which this Scope of Work is attached. 

viii. Reviewing a Shop Drawing more than three times, as a result of 
repeated inadequate submissions by Contractor. 

ix. While at the Site, compliance by Engineer and its staff with those terms of 
County's or Contractor's safety program provided to Engineer subsequent 
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to the Effective Date that exceed those normally required of engineering 
personnel by federal, state, or local safety authorities for similar construction 
sites. 
 

9. Conflict with Opinion of Construction Manager 
a. In the event of a conflict of opinion between the Construction Manager and the 

Engineer as to any matter in which both the CM and Engineer are to provide 
opinions, the opinion of the Engineer shall control. 

 
 
III. PROPOSAL FORMAT 
 

     Proposers are required to submit their proposals in the following format: 
  

A. Cost Proposal 
 

One (1) Original of the cost proposal must be submitted in a separate, sealed envelope with 
the Proposer's name, the RFP number, and title of the RFP clearly identified on the 
outside of the envelope. 

 
DO NOT INCLUDE FEES OR COSTS IN ANY AREA OUTSIDE OF THIS COST PROPOSAL 

 
1. Proposers are required to submit their costs in the Cost Proposal Forms, identified as 

Attachment A to this RFP. Provide a Professional Services Rate Form; state firm fixed 
hourly rates without any level of effort for each title, including all costs, direct and 
indirect, administrative costs, labor, overhead, profit and all things necessary for the 
successful execution of engineering services for the proposed upon projects, for the 
initial term of the contract and three renewal periods. The Cost Proposal shall identify 
any proposed annual adjustments to the billing rates. Other Direct Costs (ODCs) will be 
negotiated under each task for all packages upon award. No markup is allowed on any 
ODCs. 
 

2. The cost proposal must be submitted in a separate, sealed envelope with the Proposer’s 
name and “Cost Proposal for Request for Proposals No. 16-500391 for Engineering 
Services on the outside of the envelope. 
 

3. The sealed envelope containing the cost proposal is requested to be included in the 
sealed package containing the technical proposal. 

 
4. DO NOT INCLUDE FEES OR COSTS IN ANY AREA OUTSIDE OF THIS COST 

PROPOSAL.  Including fees in any area outside of the Cost Proposal in its separate, 
sealed envelope may result in Responder’s proposal being deemed non-responsive. 
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5. Proposers are required to submit their costs on Attachment A, Cost Proposal Form.  
Proposers shall not alter the cost proposal form. 

 
6. The respondent with the lowest total cost will receive the full points allocated for cost in 

this RFP.  For respondents with second, third, fourth, etc., their total costs will be 
divided into the lowest cost and multiplied by the full points allocated for cost in this 
RFP.  

 
B. Technical Proposal 
 

NOTE:  DO NOT INCLUDE ANY COSTS OF ANY KIND IN THIS SECTION. 
 

 
1. Submittals–The Technical Proposal shall include responses to all of the information 

requested in this RFP, except the information specifically required for the Cost Proposal. 
The Technical response submittal shall include one (1) stamped original and seven(7) 
copies.  

 
2. Format–The Technical Proposal shall be prepared on standard 8-1/2” x 11” letter size 

paper, with material on both sides, using 12-point font size and inserted in a standard three-
hole punch notebook. Page limits (1 page per side of paper) for the various sections of the 
proposal are identified herein. Ledger-sized (11” x 17”) paper is allowed for purposes of 
organizational charts, experience matrices, etc. and are not included within the page limits.  
Brevity and specificity are encouraged. Concise presentation of pertinent information and 
organization of the submittal is imperative. The County prefers a well-planned, 
straightforward business presentation with brief explanations. 

 
3. Contents – The Technical Proposal shall be organized as follows, with a total page limit of 

50 pages, excluding the Cost Proposal Rates: 
• Letter of Transmittal 
• Business Information 
• Executive Summary 
• Technical Approach 
• Experience and Qualifications of Proposer’s Team Members 
• Experience and Qualifications of Proposer’s Key Staff 
• Experience and Performance on Projects of Similar Scope and Size 
• Financial Summary 
• Appendices 
• Cost Proposal Rates 

 
Letter of Transmittal – 2 pages 
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Letter transmitting the Proposal –information to include but not limited to identification of the team 
member firms and a designated point of contact, including name, address, telephone number, fax 
number, and email address of one (1) individual to whom all correspondence regarding the proposal 
will be directed.  
 
Business Information -- 3 pages 
 
Proposers shall include the following information at a minimum: 

• Statement declaring the type of business relationship the Proposer will use (i.e. 
Single Prime Firm, Joint Venture, etc.) 

• The legal form and ownership of business 
• Headquarters and other office addresses, telephone and fax numbers  
• Size of organization including the number of employees within the State of Georgia 

and the United States  
• Names, titles and other reporting relationships of key employees within the State of 

Georgia and the United States 
• Are you a DeKalb County Firm? Yes/No. If “yes” please state the address of your 

office(s) 
• Provide a history of lawsuits against the Proposer and by the Proposer within the 

last ten (10) years. In particular, identify any lawsuit that involved the performance 
of services similar to the requested services and involving CIP management 

 
Executive Summary -- 3 pages 
 
Provide a well-organized summary of the significant points of the Proposal.  This will offer the 
County evidence of the Proposer’s communication skills.  Consider this a key component of the 
overall proposal. Include in this section a list prioritizing the proposed upon packages. This list 
should include both Engineering and Construction Management Packages proposed upon. 
 
Technical Approach -- 9 pages 
 
Proposer shall describe their approach to both performing all activities required by this RFP and to 
achieving the goals and objectives as included within all packages within this RFP and the attached 
documents.  This section should include but not be limited to the following information: 

• Delineation of roles assigned to team members and all sub-proposers 
• Organization chart for the proposer team members and sub-proposers 
• Summary of the resources necessary to accomplish the work 
• Describe the approach to performing the work for the work identified in Section II of 

this RFP 
• Other information as the Proposer deems worthy. 

 
Experience and Qualifications of Proposer’s Team Members -- 6 pages 
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Describe the experience, capabilities and other qualifications of the Proposer’s team members, 
including but not limited to the following information: 
 

• Describe the experience of the Proposer firm (Prime or Joint Venture) have 
performed in the past ten (10) years, relative to the work described within this RFP 
for the CIP program. 

• Submit an experience matrix for the Proposer’s team – describe the work the team 
members (by firm) have performed in the past ten (10) years, excluding DeKalb 
County projects (per Section II: Statement of Work of RFP). 

 
Experience and Qualifications Proposer’s Key Staff -- 6 pages 
 
Identify and provide qualifications and experience information for all key staff that the Proposer 
deems important for all projects (projects and scope identified per Section II: Statement of Work of 
RFP). A copy of all professional licenses for the State of Georgia (i.e. Professional Engineer, 
Registered Land Surveyor, Architect, etc.) for all identified Key Staff members is required to be 
submitted with this Proposal. 
 
Provide an experience matrix that summarizes the involvement of the identified key staff on 
projects listed in the Team’s experience matrix (see above). 
 
Experience and Performance on Projects of a Similar Nature -- 9 pages 
 
Provide the Proposer’s experience and performance on similar projects including client references 
for at least three (but no more than five) projects that the Proposer believes to be relevant.  
Provide name of the project, the owner, the location(s), and owner's reference including name, 
involvement, position, address email, and telephone number. Please be sure the contact information 
is accurate, even if the references are no longer with the organization for which the prior projects 
were done. 
Provide description of the project and the work/roles performed by the proposer’s team members. 
Provide major project milestones and summary of schedule versus actual completion dates, with 
explanation for any significant schedule deviation.  
Provide summary of planned costs versus actual costs at completion, with explanation for any 
significant cost deviations. Please be sure your reference can verify this information. 
 
Financial Summary-- 3 pages 
 
Responder must provide financial statements for the last three (3) years that 
evidences the responder’s financial capabilities to perform the statement of 
work. (Audited statements are preferable but a minimum of balance sheet, income 
statement and cash flow statement may be accepted.) Provide year of 
incorporation.  
 
Provide the following financial information to show the solvency of your organization: 
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• Statement of financial position 
• Statement of earnings for the past three (3) years  
• Statement of cash flow for the past three (3) years 

 
Appendices -- 9 pages 
 
The Proposer may include information of the following nature in appendices: 
 

• Information that is not specifically requested by this RFP, but which the 
Proposer deems important to their proposal. 

• Potential scope tasks that are not requested by this RFP, but which the 
Proposer believes may be critical or potentially enhance the successful 
completion of the work.  Should such information be provided, the Proposer 
shall provide a level of effort as describe herein for other tasks – but these 
shall remain within the appendices. 

• Use of appendices should be carefully considered. 
 

 
C. Local Small Business Enterprise Ordinance 

 
It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 
County to provide maximum practicable opportunity for all businesses to participate in the 
performance of government contracts, including Local Small Business Enterprises (LSBE), 
Minority Business Enterprises (MBE) and Women Business Enterprises (WBE). See 
Attachment G of this RFP.  The County’s Schedule of Local Small Business Enterprise 
Participation, Minority Business Enterprise and Women Business Enterprise Opportunity 
Tracking Form (Exhibit A) and Letter of Intent to Perform as a Subcontractor or Provide 
Materials or Services (Exhibit B) are included in the Request for Proposal (RFP), along with 
sample report forms (Exhibit C).  The current DeKalb County List of Certified Vendors may 
be found on the DeKalb County website.  

 
For details relative to DeKalb County’s Local Small Business Enterprise Ordinance, contact 
the Contract Compliance Division at pcadmin-ops@dekalbcountyga.gov or 404.371.6312. 

 
In order for a Proposal to be considered, it is mandatory that the Schedule of Local Small 
Business Enterprise Participation, Minority Business Enterprise and Women Business 
Enterprise Opportunity Tracking Form (Exhibit A) and Letter of Intent to Perform as a 
Subcontractor or Provide Materials or Services (Exhibit B) be completed and submitted 
with responder’s proposal.  

 
D. Federal Work Authorization Program Contractor and Subcontractor Evidence of  

Compliance 
 

All qualifying contractors and subcontractors performing work with DeKalb County,    
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Georgia must register and participate in the federal work authorization program to verify the 
work eligibility information of new employees.  Successful responder(s) shall be required to 
register and participate in the federal work authorization program which is a part of 
Attachment F, Sample County Contract.  In order for a Proposal to be considered, it is 
mandatory that the Responder Affidavit, Attachment I, be completed and submitted with 
responder’s proposal. 
       

IV. CRITERIA FOR EVALUATION 
 

The following evaluation criteria will be used as the basis for the evaluation of proposals:  
 
• Executive Summary   5 Points 
• Technical Approach 25 Points  
• Experience and Qualifications of Team Members 20 Points 
• Experience and Qualifications of Key Staff  10 Points 
• Experience and Performance on Similar Programs 10 Points 
• Financial Summary  10 Points 
• Cost Proposal 20 Points 
• Oral Interviews (if granted) 20 Points  
• Local Small Business Enterprise Participation 5 Points LSBE/MSA 

 10 Points LSBE/DeKalb 
 

 
 

 
V. CONTRACT ADMINISTRATION 

 
A. Standard County Contract 

 
The attached sample contract is the County’s standard contract document (see Attachment 
F), which specifically outlines the contractual responsibilities.  All responders should 
thoroughly review the document prior to submitting a proposal.  Any proposed revisions to 
the terms or language of this document must be submitted in writing with the responder’s 
response to the request for proposals.  Since proposed revisions may result in a proposal 
being rejected if the revisions are unacceptable to the County, responders should review any 
proposed revisions with an officer of the firm having authority to execute the contract.  No 
alterations can be made in the contract after award by the Board of Commissioners. 

 
B. Submittal Instructions 

 
One (1) original Technical Proposal RFP No.16-500391 stamped “Original”, Seven (7) 
copies each stamped “Copy” and one (1) original Cost Proposal (see Section III.A. for 
additional instructions regarding submittal of Cost Proposal) Also include two (2) 
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electronic versions on USB drives or compact discs containing an identical copy of the 
Technical Proposal and one (1) original Cost Proposal.  
 
Submit to the following address no later than 3:00 p.m. on April 21, 2016. 

 
DeKalb County Department of Purchasing and Contracting 
The Maloof Center, 2nd Floor 
1300 Commerce Drive 
Decatur, Georgia 30030 

 
Proposals must be clearly identified on the outside of the packaging with the responder’s 
name and “Request for Proposals No. 16-500391 for Engineering Services on the outside of 
the envelope(s) or box(es). 

 
C. Pre-Proposal Conference  

 
A Pre-Proposal Conference will be held at 10:00a.m. on the April 7, 2016 at the Clark 
Harrison Building, Conference Room A, 330 W Ponce de Leon Avenue Decatur, Georgia 
30030.  Interested Proposers are strongly encouraged to attend and participate in the pre-
proposal conference.  For information regarding the pre-proposal conference, please contact 
Linda Walton at 404-371-7021 or lwalton@dekalbcountyga.gov 
. 

 
D. Questions 

 
All questions concerning the Project and requests for interpretation of the Contract may be 
asked and answered at the pre-proposal conference; however, oral answers are not 
authoritative. Questions must be submitted in writing to Linda Walton, via email to 
lwalton@dekalbcountyga.gov, no later than 4:00 p.m. on April 14, 2016.  Questions and 
requests for interpretation received by the Department of Purchasing and Contracting after 
this date will not receive a response or be the subject of addenda.   

 
E. Acknowledgment of Addenda 

 
Addenda may be issued in response to changes in the RFP.  It is the responsibility of the 
responder to ensure awareness of all addenda issued for this solicitation. Please 
acknowledge the addenda and submit to the Department of Purchasing and Contracting as 
requested. Responder may call Linda Walton at 404-371-7021 or send an email to 
lwalton@dekalcountyga.gov to verify the number of addenda prior to submission. Addenda 
issued for this project may be found on DeKalb County’s website at 
http://www.dekalbcountyga.gov/purchasing/pc_formal_solicitation_current_bids.html 
 

 
F. Proposal Duration 

 
Proposals submitted in response to this RFP must be valid for a period of One Hundred 
Twenty (120) days from proposal submission deadline and must be so marked. 
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G. Project Director/Contract Manager 

 
The County will designate a Project Director/Contract Manager to coordinate this project for 
the County.  The successful responder will perform all work required pursuant to the 
contract under the direction of and subject to the approval of the designated Project 
Director/Contract Manager. All issues including, payment issues, shall be submitted to the 
Project Director/Contract Manager for resolution. 

 
H. Expenses of Preparing Responses to this RFP 

 
The County accepts no responsibility for any expenses incurred by the responders to this 
RFP.  Such expenses are to be borne exclusively by the responders. 

 
I. Georgia Open Records Act 

 
Without regard to any designation made by the person or entity making a submission, 
DeKalb County considers all information submitted in response to this invitation or request 
to be a public record that will be disclosed upon request pursuant to the Georgia Open 
Records Act, O.C.G.A. §50-18-70 et seq., without consulting or contacting the person or 
entity making the submission, unless a court order is presented with the submission.  You 
may wish to consult an attorney or obtain legal advice prior to making a submission. 

 
J. First Source Jobs Ordinance 

 
The DeKalb County First Source Jobs Ordinance requires contractors or beneficiaries 
entering into any type of agreement with the County, including purchase orders, regardless 
of what they may be called, for the procurement or disposal of supplies, services, 
construction projects, professional or consultant services, which is funded in whole or part 
with County funds or County administered funds in which the contractor is to receive 
$50,000 or more in County expenditures or committed expenditures and recipient of urban 
redevelopment action grants or community development block funds administered in the 
amount of $50,000 or more make a good faith effort to hire DeKalb County residents for at 
least 50% of jobs using the First Source Registry (candidate database). The work to be 
performed under this contract is subject to the provisions of the DeKalb County First Source 
Jobs Ordinance. Please complete the First Source Jobs Ordinance Acknowledgement 
Attachment J and New Employee Tracking Form Attachment K and submit with the responder’s 
proposal. For more information on this Ordinance requirement, please contact DeKalb 
Workforce Development at 404.687.3400. 

 
K. Insurance Requirements 

Prior to commencing work, Consultant shall at, its sole expense, procure and maintain 
insurance of the types and in the amounts described in the Sample County Contract, 
Attachment H. 
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L. Business License 

 
Upon award of the contract, successful responder shall submit a copy of its valid company 
business license.  If the responder is a Georgia corporation, responder shall submit a valid 
county or city business license.  If the responder is not a Georgia corporation, responder 
shall submit a certificate of authority to transact business in the state of Georgia and a copy 
of its valid business license issued by its home jurisdiction.  If responder holds a 
professional certification which is licensed by the state of Georgia, then responder shall 
submit a copy of its valid professional license.  Any license submitted in response to this 
requirement shall be maintained by the responder for the duration of the contract. 
 

M. Right to Audit 
 

The County shall have the right to audit all books and records, including electronic records, 
relating or pertaining to this contract or agreement, including but not limited to  all  financial  
and  performance  related  records,  property,  and equipment purchased in whole or in part 
with County funds and any documents or materials which support those records,  kept under 
the control of the Contractor, including but not limited to those kept by the Contractor's 
employees, agents, assigns, successors and subcontractors. The County also has the right to 
communicate with Contractor's employees related to the audited records.  

 
The Contractor shall maintain such books and records, together with such supporting or 
underlying documents and materials, for the duration of this contract and for seven (7) years 
after termination or expiration, including any and all renewals thereof. The books and 
records, together with supporting documents and materials shall be made available, upon 
request to the County or its designee, during normal business hours at the Contractor's office 
or place of business.  In the event that no such location is available, then the books, records, 
and supporting documents shall be made available for audit at a time and location which is 
convenient for the County. 

 
N. New Ethics Policy 

Responders are subject to the Ethics provision within the DeKalb County Purchasing Policy; 
the Organizational Act, Section 22A, the Code of DeKalb County; and the rules of 
Executive Order 2014-4. Any violations will be addressed, pursuant to these policies and 
rules. See Attachment L. 

 
 

VI. AWARD OF CONTRACT 
 

An evaluation committee will review and rate all proposals and may determine an interview list 
of the firms whose proposals are highest rated based on qualifications and information provided 
in Section III, Proposal Format, and Section IV, Evaluation Criteria. 

 
Interview listed firms may be scheduled for an oral presentation to the evaluation committee, 
not to exceed one hour’s duration, in order to respond to questions from the evaluation 
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committee relevant to the firm’s proposal. 
 

The evaluation committee will make its recommendation for award to the DeKalb County Board 
of Commissioners, who will make the final decision as to award of contract. 

 
THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL PROPOSALS, TO 
WAIVE INFORMALITIES, AND TO RE-ADVERTISE. 
 

Sincerely, 
 
 

__________________________________ 
Linda Walton 
Procurement Agent 
Department of Purchasing and Contracting 

 
 
 
 

Attachment A: Cost Proposal 
Attachment B: Proposal Cover Sheet 
Attachment C: Engineering Projects Line Item Descriptions 
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Attachment G: LSBE/MBE/WBE Opportunity Tracking Form 
Attachment H: Sample County Contract  
Attachment I: Responder Affidavit 
Attachment J: First Source Jobs Ordinance Acknowledgement 
Attachment K: New Employee Tracking Form 
Attachment L: New Ethics Policy 
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ATTACHMENT A 
 

COST PROPOSAL FORM 
(consisting of  3 pages) 

 
RFP NO. 16-500391 FOR ENGINEERING SERVICES 

 
Responder:  Please complete the attached pages of the Cost Proposal Form, and return them 
with this cover page.  The cost proposal must be submitted in a separate, sealed envelope with 
the Responder’s name and “Request for Proposals No. 16-500391 Engineering Services” 
clearly identified on the outside of the envelope. 
 
By signing this page, Responder acknowledges that the Request for Proposal has been carefully 
examined and fully understands the Contract, Scope of Work, and other attached documents; and 
hereby agrees that if proposal is accepted, will contract with DeKalb County according to the 
Request for Proposal documents.  
 
 
Please provide the following information: 
 
Name of Firm: ___________________________________________________________ 
 
Address:   _______________________________________________________________ 
 
Contact Person Submitting Proposal:__________________________________________ 
 
Title of Contact Person:____________________________________________________ 
 
Telephone Number:_______________________________________________________ 
 
Fax Number:_____________________________________________________________ 
 
E-mail Address:__________________________________________________________ 
 
 
       ____________________________________ 
       Signature of Contact Person 
 
       ____________________________________ 
       Title of Contact Person 
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PROFESSIONAL SERVICES RATES FORM 
 
 Responder: State firm fixed hourly rates for each Title, including all costs, direct and indirect, administrative costs, and all things 

necessary for engineering services as specified in the Statement of Work of RFP No. 16-500391.  
 

Labor Class Proposer Equivalent Labor 
Class 

2016 - 2018 
Hourly Rate 

2019 
Hourly Rate 

2020 
Hourly Rate 

2021 
Hourly Rate 

Principal 
Engineer  

 

__________________ __________ __________ __________ __________ 

Project 
Manager (GA 
P.E.) 

 

__________________ __________ __________ __________ __________ 

Senior 
Engineer 

 

__________________ __________ __________ __________ __________ 

Project 
Engineer 

 

__________________ __________ __________ __________ __________ 

Staff Engineer 

 
__________________ __________ __________ __________ __________ 

Engineering 
Technician __________________ __________ __________ __________ __________ 

Principal 
Architect __________________ __________ __________ __________ __________ 

Senior 
Architect __________________ __________ __________ __________ __________ 

Architect __________________ __________ __________ __________ __________ 

Draftsman __________________ __________ __________ __________ __________ 
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Labor Class Proposer Equivalent Labor 
Class 

2016 - 2018 
Hourly Rate 

2019 
Hourly Rate 

2020 
Hourly Rate 

2021 
Hourly Rate 

Georgia 
Registered 
Land Surveyor 

__________________ __________ __________ __________ __________ 

Instrument 
Man/Party 
Chief 

__________________ __________ __________ __________ __________ 

Flagman (as 
required) __________________ __________ __________ __________ __________ 

2-Person 
Survey Crew __________________ __________ __________ __________ __________ 

3-Person 
Survey Crew __________________ __________ __________ __________ __________ 

Level A SUE 
Consultant __________________ __________ __________ __________ __________ 

Level B SUE 
Consultant __________________ __________ __________ __________ __________ 

Level C SUE 
Consultant __________________ __________ __________ __________ __________ 

Level D SUE 
Consultant __________________ __________ __________ __________ __________ 

Administrative 
Assistant __________________ __________ __________ __________ __________ 

Other: __________________ __________ __________ __________ __________ 

Other:  __________________ __________ __________ __________ __________ 

34 
 



 
ATTACHMENT B 

 
PROPOSAL COVER SHEET 

 
 
NOTE:  Read all instructions, conditions and specifications in detail before completing 
this Request for Proposal. 
 

 
Please complete and include this cover sheet with your technical proposal. 

Company Name 
 

Federal Tax ID# 

Complete Primary Address 
 

County City Zip Code 

Mailing Address (if different) 
 

City State Zip Code 

Contact Person Name and Title 
 

Telephone Number  (include area 
code) 
 

Email Address 
 

Fax Number (include area code) 
 

Company Website Address 
 

Type of Organization (check one) 
 
 Corporation      Joint Venture 
Proprietorship   Government 

 
Proposals for RFP No. 16-500391 for Engineering Services described herein will be 
received in the Purchasing & Contracting Department, Room 2nd Floor, The Maloof 
Center, 1300 Commerce Drive, Decatur, Georgia 30030 on April 21, 2016 until 3:00 p.m. 
(EST).    
 
CAUTION: The Decatur Postmaster will not deliver certified or Special Delivery Mail to 
specific addresses within DeKalb County Government. When sending bids or time 
sensitive documents, you may want to consider a courier that will deliver to specific 
addresses. 
 
Proposal Cover Sheet should be signed by a representative of Proposer with the authority 
to bind Proposer to all terms, conditions, services, and financial responsibilities in the 
submitted Proposal. 
 
Authorized Representative Signature(s) 
 
 

Title(s) 
 

Type or Print Name(s) 
 

Date 
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ATTACHMENT C 

ENGINEERING PROJECTS LINE ITEM DESCRIPTIONS 
 
• CIP #6 – Water Tank Painting  

Background 
 

- Whites Mill Ground Storage Tank No. 1: This 5 million-gallon capacity tank is 
located at 2346 Jenay Ct. The steel tank will require interior and exterior repairs 
and repainting to preserve their service life. The concrete tank foundation systems 
will also require improvements. 

 
- Whites Mill Ground Storage Tank No. 2: This 5 million-gallon capacity tank is 

located at Whites Mill Road. The steel tank will require interior and exterior 
repairs and repainting to preserve their service life. The concrete tank foundation 
systems will also require improvements. 

 
- Columbia Concrete and Steel Ground Tanks: The 4 million-gallon capacity steel 

tank and 3 million-gallon concrete tank are located at 1770 Columbia Drive, Decatur. 
Both concrete and steel tanks will require interior and exterior repairs and repainting to 
preserve their service life. 

 
Project Description 
- Perform interior and exterior repairs and repainting of existing water tank 

infrastructure to preserve their useful lives in the water distribution system. 
 

• CIP #12 – Water Reuse Projects Planning and Design 
Background 
- DeKalb County will: 1) return treated effluent, generated in the South River Basin 

and beyond current permitted discharge of 56 MGD, back to the Chattahoochee 
River, 2) develop a second water supply source in the Ocmulgee Basin, or, 3) 
develop water reuse that will limit discharges to 56 MGD. 

 
- A Water Reuse Feasibility Study has been undertaken to develop an understanding of 

the feasibility of implementing water reuse within the County and to evaluate 
alternatives that will: 

 
• Provide alternative sources of drinking water 
• Reduce interbasin transfer as demand increases 
• Increase available water resources within the County; 
• Provide redundant water supply source for the County, and 
• Promote sustainable water resources management for future generations 
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Project Description 
- Evaluate the current reuse option in the previous Water Reuse Feasibility Study, and 

develop a water reuse master plan and water reuse design projects. 
 
• CIP #18 – Water System Security Design and Implementation 

Background 
- Based on work performed from CIP Line 17 (The DeKalb County water distribution 

system requires a new program to prevent threats from terrorists or accidental 
contamination. This work will be completed in conjunction with CIP Line 18), 
DeKalb County requires design and implementation of new security measures to 
protect the existing water distribution system, and prevent threats from terrorists or 
accidental contamination. 

 
Project Description 
- Design and implement new security measures to protect the DeKalb County water 

distribution system, and prevent threats from terrorists or accidental contamination. 
 
• CIP #24 – Replace Scott Blvd. Water Main 

Background 
- The Scott Blvd. Water Main Replacement Project is subdivided into four (4) 

separate projects and phases. Phase I will be located between Scott Blvd., Highway 
78 and DeKalb Industrial Way. Phase II will be located between DeKalb Industrial 
Way and East Ponce de Leon Avenue. Phase III will be located between East Ponce de 
Leon Avenue at Maple Street, to South Columbia Drive at Carter Road. Phase IV will 
be performed in the vicinity of North Druid Hills Road near the North DeKalb Mall. 

 
- The existing, 30-inch, Scott Blvd. Water Main pipeline system was installed in 1968. 

However, there have been numerous repairs and frequent maintenance resulting from 
corrosion and increased structural stress. After conducting a condition assessment, 
the existing water main pipeline system will need to undergo complete replacement. 

 
- The existing 30-inch steel water main will be replaced with a new 30-inch ductile 

iron water main pipeline system. 
 

Project Description 
- Replace the existing 30-inch Scott Blvd. Water Main pipeline system in four (4) 

phases, from North Druid Hills Road (near the North DeKalb Mall) to South 
Columbia Drive, located in the city of Decatur. 

 
• CIP #33 – WW System Security Design and Installation 

Background 
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- The existing wastewater collection and conveyance system in DeKalb County requires 
additional security measures to prevent terrorist attacks and accidental contamination 
from occurring. 

 
- This work will be completed in conjunction with CIP Lines 17 (The DeKalb County 

water distribution system requires a new program to prevent threats from terrorists or 
accidental contamination. This work will be completed in conjunction with CIP Line 
18) and 18 above. 

 
Project Description 
- Design and install additional security measures in the DeKalb County wastewater 

collection and conveyance system to prevent terrorist attacks and accidental 
contamination from occurring. 

 
• CIP #36 – W/S Relocation Adjust for Roadway Projects 

Background 
- DeKalb County, in partnership with the Georgia Department of Transportation 

(GDOT), continuously plans and implements roadway projects to improve traffic 
conditions for DeKalb County’s residential and business communities. The planning 
of over 100 projects over a four-year period, includes existing water and sewer 
infrastructure modifications/relocations within the proposed roadway improvements. 

 
Project Description 
- Perform existing water and sewer utility relocation projects between 2013 and 

2018, in cooperation with DeKalb County and the GDOT. 
 
• CIP #37 – Pipe Bursting and Pipe Relocation Services 

Background 
- The DeKalb County Wastewater Collection System continues to age. A degrading 

and aging sewer pipeline system allows inflow and infiltration (I/I) during periods 
of wet weather and under high groundwater conditions, and results in piping 
surcharge, overflows and sewer spills. 

 
Project Description 
- Perform pipe bursting construction work to satisfy the Consent Decree and comply 

with other regulatory requirements. 
 
• CIP #38 – Manhole Rehabilitation 

Background 
- Manhole rehabilitation is required to correct manhole defects that allow 

inflow/infiltration (I/I), sanitary sewer overflows (SSO) and spills. The ultimate goal 
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of the manhole rehabilitation is to be in compliance with current federal and state 
regulatory requirements. 

 
Project Description 
- Perform manhole rehabilitation construction work to satisfy the Consent Decree and 

comply with other regulatory requirements. 
 
• CIP #41 – Service Lateral Maintenance and Rehab 

Background 
- Service laterals connect building wastewater drainage systems (plumbing) to the 

county-owned sewer main. The sewer main may begin immediately outside the 
building or some distance away from the building. Service lateral rehabilitation is 
required to correct existing defects within the county-owned service laterals. 

 
Project Description 
- Evaluate and rehabilitate existing DeKalb County sewer service laterals to correct 

existing defects. 
 
• CIP #44 – Relining 

Background 
- The existing wastewater collection system is aging and continuous assessment and 

rehabilitation is needed to reduce I/I and eliminate sanitary sewer overflows. 
Sewer relining is used to rehabilitate and extend the life of the sewer collection and 
conveyance system. 

 
Project Description 
- Identify defects and perform sewer relining to extend the useful life of the 

existing sewer collection and conveyance system, and mitigate sanitary sewer 
overflows (SSOs) in accordance with the Consent Decree. 
 

• CIP #47 – Lift Station Upgrade/Rehab.  
Background 
- The original wastewater collection system and lift stations in DeKalb County are 

over 60 years old in some areas. Some existing lift stations need to be upgraded to 
maintain adequate levels of service and prolong their service life. 

 
Project Description 
- Evaluate and complete rehabilitative construction of the existing DeKalb County 

wastewater lift station facilities. 
 

• CIP #54 – Pole Bridge Wastewater Treatment Plant Expansion and Upgrade  
Background 
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- The Pole Bridge Wastewater Treatment Plant is located at 4664 Flat Bridge Road, 

Lithonia, Georgia. The original plant was constructed in 1973 with an original 
capacity of 3 MGD. The plant underwent major expansion in the early 1990’s. The 
plant has an EPD-permitted capacity of 20 MGD. 

 
- The Pole Bridge Wastewater Treatment Plant facility will not be expanded. 

However, the following rehabilitative construction work will be performed at the 
existing plant facility: laboratory expansion, electrical substation improvements, 
plant facility upgrade, aeration process treatment upgrade, influent pump station 
upgrade and biosolids handling improvements. 

 
Project Description 
 

- Perform the following design services for the expansion and upgrade of the 
existing Pole Bridge Creek Wastewater Treatment Plant facility: Instrumentation 
Replacement Design, SCADA Improvements, New Laboratory, Upgrade 
Disinfection System, Influent Lift Station Repair, Bar Screen Controls, Aeration 
Basin Aerator Gear Box, Clarifier Maintenance, Clarifier Weir Repair, Tertiary 
Filter Repair, LAS, Building Roof Repair, and Resurface Road. 

 
• CIP #69 – Water Interconnections 

Background 
- The Metropolitan North Georgia Water Planning District Water Supply and 

Conservation Management Plan requires its member counties to study, identify 
and implement interconnections of their water systems to allow water sharing during 
times of emergency. In its efforts to avoid interruptions to its water supply system, 
DeKalb County has embarked on an effort to identify, design and implement 
strategic water interconnection points with neighboring jurisdictions. 

 
Project Descriptions 
- Evaluate, identify, design and implement strategic water interconnection points with 

neighboring jurisdictions, in an attempt to comply with the current Metropolitan North 
Georgia Water Planning District Water Supply and Conservation Management Plan. 

 
• CIP #73 – Septic Tank Elimination Program 

Background 
- DeKalb County has an estimated 23,000 existing septic tank systems. Malfunctioning 

and failing septic systems can cause various health and environmental concerns 
such as surfacing raw sewage, untreated wastewater discharged into surface waters 
and unpleasant odors. The DeKalb County Health Department deemed several areas 
within the County as critical areas that need to be connected to a public sewer 
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system. Currently, a sewer petition process is used to provide sewer service to 
applicants requesting to be connected to existing sanitary sewer systems. 

 
- A Septic Tank Elimination Program (STEP) is required to provide funding and 

support for the elimination of failing septic tank systems in DeKalb County. 
 

Project Description 
- Implement a Septic Tank Elimination Program (STEP) to provide funding and 

support for the elimination of identified failing septic tank systems in DeKalb County. 
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ATTACHMENT D 
 

SUE SCOPE OF SERVICES 
 
1.1 General Description 
 
The Contractor shall engage a SUE Consultant to perform the work under this Pay Item to 
Quality Level “A,” Utility Locating. The SUE Consultant shall employ qualified, competent, 
and experienced personnel to provide the services set forth herein. Such services shall be 
commensurate with both the prevalent methodologies used by SUE Consultants practicing 
within subject area of work and with the magnitude and intricacy of the work under 
consideration. The SUE Consultant shall perform engineering services which will result in 
accurately identifying the quality of subsurface utility information needed for highway plans, 
and for acquiring and managing that level of information during the development of a 
highway project. These services should also conform to standards and guidelines as 
described in the ASCE Subsurface Utility Engineering publications. The final work shall be 
completed such that all utilities in the areas designated by the Engineer are graphically 
depicted in hard copy / plan sheet format. These services will be accomplished fully by the 
SUE Consultant so that it will be unnecessary for the Engineer to supplement any of them with 
its own personnel, except as noted hereinafter. The Engineer may, however, review the work 
from time to time to verify accuracy and evaluate the performance of the firm. The 
following items are not intended to be comprehensive or exclusive; they are merely set forth 
as a general outline of the work that is expected. 
 
 
1.2 General Provisions for Overhead/Subsurface Utility Engineering (SUE) 
 
For al l  work performed under this agreement, the SUE Consultant shall - 
 

1. Not begin work until the County or Prime Consultant has issued a written Notice to 
Proceed (NTP) (via e-mail, mail or facsimile). 

 
2. As soon as the project contract has been authorized, coordinate a SUE Kick-Off 

meeting with the Contractor, the SUE Consultant, the County Department Of 
Watershed Management, the Engineer, County Construction Manager (CM) and 
Inspector, the County CM and Inspector to develop a detailed work plan, receive project 
information gathered by the County, and finalize the delivery schedule. 

 
3. Obtain all necessary permits from city, county, municipality, railroad or other entity to 

allow the SUE Consultant to work on existing streets, roads, and private property for 
the purpose of marking, measuring, and recording the location of existing underground 
utilities. 
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4. Coordinate with utility companies and the appropriate governmental jurisdictions in 
researching the location(s) of existing utilities. Secure all “as built” plans, plats, and 
other necessary data as supplied by the utility companies. While obtaining the 
information from the utility companies or governmental jurisdictions; the SUE 
Consultant shall ascertain the following information to include but not be limited to 
the age, the size, the material type, the general condition of the utility and the 
approximate cost to relocate. 

 
5. Comply with any and all Utilities Protection Center (UPC) of Georgia and State Law 

requirements for notification prior to excavation. 
 

Provide all traffic control to perform the work. All traffic control shall be performed in 
accordance with the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) and any subsequent amendments thereto. 

 
The SUE Consultant shall notify the County Construction Manager (County CM) in 
writing a minimum of three (3) calendar days in advance of any traffic interruptions or 
lane closures prior to initiating any field surveys or test holes. If the work involves 
interstate traffic control, a written traffic control plan shall also be submitted a minimum 
of seven (7) calendar days in advance. At the discretion of the County CM, a written 
traffic control plan may be required for work other than interstate traffic control. 

 
The SUE Consultant shall be responsible for furnishing, installing, maintaining, and 
removing necessary traffic signs, barricades, lights, signals, cones, pavement 
markings and other traffic control devices and shall include flagging and other means 
for guidance and protection of vehicular and pedestrian traffic through the Work Zone. 

 
Due to the amount of traffic on certain highways, the SUE Consultant shall not 
perform work that impedes traffic between the hours of 6:00 a.m. and 9:00 a.m. and 
from 4:00 p.m. to 7:00 p.m. without the permission of the Area Engineer. In addition, 
the SUE Consultant shall not work on weekends, national holidays, state holidays, or 
the days preceding said holidays without the permission of the County CM. 

 
6. Provide all necessary equipment and support personnel, including surveying 

capability, to secure the utility data. 
 

7. Perform all survey work which will be the responsibility of the SUE Consultant 
and, unless otherwise indicated in this document, shall be performed to the 
accuracies and precision as described herein. 

 
8. Provide all items specified \on the SUE Deliverables Checklist as provided by or as 

directed by the County CM. 
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9. Certify all completed services. Services shall be certified by an official of the SUE 
Consultant firm on the plans or as directed by the County CM. The SUE Consultant 
shall be responsible for the accuracy of all information presented to the County. 

 
10. Provide complete cleanup of work site with regards to any work performed by the SUE 

Consultant, as directed by the County CM. 
 

11. Close out permits as required. 
 

12. Prior to Construction in these areas, transfer utility data onto Contractor’s as-built red- 
line drawings, scan properly scaled drawings into a PDF format, and transmit via 
electronic mail to Engineer and County CM for review and establishment of a revised 
pipeline alignment.  Utility information shall be clearly delineated as to its "Quality 
Level" via  line codes/symbols and labeling as set forth in the GDOT’s Electronic 
Utility File Guidelines and Standard Guidelines for the Collection and Depiction of 
Existing Subsurface Utility Data, published by the ASCE, current edition. 

 
13. THERE SHALL BE NO REQUIREMENTS TO SUPPLY DATA OR REPORTS IN A 

CADD FORMAT FOR THIS PROJECT.  HOWEVER, THIS DOES NOT RELEIVE 
THE SUE CONSULTANT OF ITS ACCURACY REQUIREMENTS IN OTHER 
FORMS OF SUE DOCUMENTATION. WHERE REFERENCES IN THIS 
DOCUMENT OR REFERENCE DOCUMENTS APPEAR TO REQUIRE MORE 
RIGOROUS DELIVERABLES THAN THOSE DESCRIBED IN THE ABOVE ITEM, 
THE CONTRACTOR SHALL BRING THAT/THOSE REQUIREMENTS TO THE 
ENGINEER’S ATTENTION. 

 
ANY REQUIREMENTS DETAILED HEREIN WHICH GO BEYOND THAT 
INTENTION SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER. 

 
The ENGINEER shall – 
 

1. Provide a Survey Control Pack, when available, for the purposes of tying the 
horizontal and vertical position of the designated utilities to the State Plane Coordinate 
System and the project limits, including side roads. 

2. Provide topographic mapping files, when available, in AutoCad DWG format. 
3. Provide the location of the GDOT’s current Electronic Utility File Guidelines for 

the SUE Consultant's use in preparing files in a format compatible with the 
County’s current CADD systems (AutoCad 2014) as the project requirements stipulate. 

4. Provide the GDOT’S current SUE Deliverables Checklist with the appropriate items 
checked [as applicable]. 
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1.3 Quality Assurance Program 
 
 
1.3.1 Quality Reviews -  

The SUE Consultant shall conduct quality reviews to make certain the organization is 
in compliance with the requirements cited in the Scope of Services. Quality Reviews 
shall be conducted to evaluate the adequacy of materials, documentation, processes, 
procedures, training, guidance, and staffing included in the execution of this 
contract. Quality Reviews shall also be developed and performed to assure 
compliance with specific Quality Assurance provisions contained in this contract. 

 
1.3.2 Quality Assurance (QA) Plan –  

Within 30 days after the authorization of a Project Contract, the SUE Consultant shall 
furnish a Quality Assurance Plan to the Department of Watershed Management. The 
Quality Assurance Plan shall detail the procedures, evaluation, criteria, and instruction 
to the organization to assure conformance with the contract. Unless specifically waived, 
no payment shall be made until the SUE Consultant’s Quality Assurance Plan is 
approved by the Department of Watershed Management. 
 
Significant changes to work requirements may require the SUE Consultant to revise the 
Quality Assurance Plan. It shall be the responsibility of the SUE Consultant to keep the 
plan current with the work requirements. The Plan shall include, but not be limited to, 
the following areas: 
 
a. Organization – A description is required of the SUE Consultant’s Quality 

Control Organization and its functional relationship to the part of the 
organization performing the work under the contract. The authority, autonomy 
and responsibilities of the QA organization shall be detailed as well as the names 
and qualifications of personnel in the quality control organization. 
 

b. Quality Reviews – The SUE Consultant’s QA methods used to monitor and 
assure compliance of the organization with the contract requirements for services 
and products shall be detailed. 

 
c. Quality Records – The type of records which will be generated and maintained 

by the SUE Consultant during the execution of the QA program shall be 
outlined. 

 
d. Control of Subcontractors and Vendors – The methods used by the SUE 

Consultant to control the quality of the subcontractors and vendors shall be 
detailed. 

 
e. Quality Assurance Certification – A registered Professional of the SUE 

Consultant firm will be required to sign and seal a certification that will 
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accompany each submittal stating that the plans, reports have been prepared and 
checked in accordance with the specifications found in this Attachment. 

 
1.3.3 Quality Records – 
 

The SUE Consultant shall maintain adequate records of the quality assurance actions 
performed by the organization, (including subcontractors and vendors), in providing 
services and products under this Contract. These records shall be available to the 
County upon request, during the contract term.  All records are subject to audit review. 
The QA program should have a second level of review; a “peer review”. The peer 
review can be conducted by several methods. 
 

a. The review could be accomplished internally by the SUE Consultant’s 
organization 
 
OR- 

 
b. At no additional expense to the Department of Watershed Management, by the 

use of another Consultant firm. 
 
1.4 Utility Records Research (Quality Level "D") 
 
For the purpose of this agreement, utilities found via “records” or “records research” shall 
mean to indicate the presence and approximate horizontal location of existing utilities from 
information derived through existing records or oral recollections. This work shall also include 
an in-field visual site inspection to verify credibility of such records. Records research is 
typically applied when it is necessary for the designer to make broad decisions about route 
selection, purchasing right of way, or producing a higher level of data. This level of 
information is typically recommended to be requested during a project’s concept 
development. This work is considered Quality Level D. 
 
For projects where Quality Level "D" information is deemed to be most appropriate, the 
following shall apply: 
 

1. The SUE Consultant shall conduct utility records research to assist in identifying 
utility owners that may have facilities on or be impacted by the project. Sources of 
information may include but are not limited to (project and scope dependent): 

 
• Utility section of the state DOT or other public agency 
• One-call notification center 
• Public Service Commission or similar organization 
• County Clerk’s office 
• Land owner 
• Internet or computer database search 
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• Visual site inspection 
• Utility owners 

 
2. The SUE Consultant shall collect applicable utility owner records. Applicable records 

may include but are not limited to: 
 

• Previous construction plans in area 
• Conduit maps 
• Direct-buried cable records 
• Distribution maps 
• Transmission maps 
• Service record cards 
• “As-builts” and Record Drawings 
• Field notes 
• County, City, Utility owner or other GIS databases 
• Circuit diagrams 
• Oral histories 

 
3. The SUE Consultant shall Review records for: 

• Indications of additional available records 
• Duplicate information and credibility of such duplicate information 
• Need for clarifications by utility owners 

 
4. The SUE Consultant shall develop utility composite drawings or equivalent; make 

professional judgments regarding validity and location of topographic features on 
records versus current topographic features (when available) and conflicting references 
of utilities. The SUE Consultant shall also indicate quality levels, utility type and/or 
ownership, date of depiction, accuracy of depicted appurtenances (Quality Level C 
versus Quality Level D), end points of any utility data, active/abandoned/out-of- service 
status, size, condition, number of jointly-buried cables, and encasement (including 
length of encasement if available). 

 
5. Quality Level "D" information shall be returned to the Engineer in a digital and 

reproducible certified plan sheet format (see 1.9 Data Management). 
 
 
1.5 Utility Mapping (Quality Level "C") 
 
For the purpose of this agreement, “map” or “mapping” means to indicate the presence and 
approximate horizontal location of underground utilities by surveying visible above- ground 
utility features, such as manholes, valve boxes, posts, etc., and by using professional 
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judgment, correlating this information with existing utility records (Quality Level D). This 
work is considered Quality Level C. 
 
For projects where Quality Level "C" information is deemed to be most appropriate, the 
following shall apply: 
 

1. The SUE Consultant shall determine and provide the horizontal location of 
accessible surface features of utility facilities. 

 
2. The SUE Consultant shall show the approximate horizontal position of the utilities 

between the surface features. 
 

3. The SUE Consultant shall determine and provide vertical locations of the flow lines of 
all pipes within accessible structures. 

 
4. Mapping of existing Quality Level "C" information shall be returned to the Engineer in 

a digital and reproducible certified plan sheet format (see 1.9 Data Management). 
 
 
1.6 Utility Designating (Quality Level “B”) 
 
For the purpose of this agreement, “designate” means to indicate the presence and approximate 
horizontal location of underground utilities using geophysical prospecting techniques, including 
electromagnetic, magnetic, sonic, or other energy fields. The data obtained from these methods 
should be reproducible by surface geophysics at any point of their depiction. This work is 
considered quality level B. 
 
The SUE Consultant shall – 
 

1. Designate, record, and mark the approximate horizontal location of existing 
underground utilities. All survey work required including the reestablishment and 
retracing of the survey centerline or baseline, will be the responsibility of the SUE 
Consultant. Utility designating marks shall be surveyed to the same accuracies and 
precision as is required for the topographic data included in the project’s database. 
Utility designations shall be returned to the Engineer in digital and reproducible 
certified plan sheet format (see 1.9 Data Management). 

 
1.7 Utility Designating (Quality Level “A”) 
 
The SUE Consultant is required to locate utilities that have a high potential for conflicts with 
the proposed improvements. For the purpose of this agreement, “locate” means to obtain 
precise horizontal and vertical position of the utility line by excavating a test hole. The test 
holes shall be done using vacuum excavation or comparable nondestructive equipment in a 
manner as to cause no damage to the utility line. After excavating a test hole, the SUE 
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Consultant shall perform a field survey to determine the exact location and position of the 
utility line. This work is considered quality level A. 
 
The SUE Consultant shall – 
 

1. Develop a test hole Location Plan based upon the guidelines set forth in the 
document: Standard Guidelines for the Collection and Depiction of Existing 
Subsurface Utility Data, published by the ASCE, current edition, and obtain utility 
company records as required. 

 
 

2. Neatly cut and remove existing pavement with the cut area not to exceed 144 square 
inches. Excavate using a method enabling vertical and horizontal exploration through 
this cut. 

 
3. Excavate test holes in such a manner as to prevent any damage to wrappings, 

coatings, or other protective coverings, such as vacuum excavation or hand digging. 
 

4. Be responsible for any damage to the utility during excavation as required by state laws. 
 

5. Backfill with approved material around utility structure. 
 

6. Furnish, install, and color code a permanent above ground marker (i.e. P.K. nail, peg, 
steel pin, or hub) directly above the centerline of the structure and record the elevation 
of the marker. 

 
7. Provide a permanent restoration of the pavement within the limits of the original cut 

at the time of backfill, or as required by the Engineer. If the test hole is excavated in 
an area other than the roadway pavement, the area disturbed shall be restored to equal 
or better than the condition before excavation. 

 
8. Return utility locations to the Engineer in digital and reproducible certified plan 

sheet format (see 1.9 Data Management). At a minimum, the SUE Consultant shall 
provide the following test hole information to the Engineer: 
• Elevation of top and/or bottom of utility tied to datum of the furnished plan, or as 

approved by the Engineer, depths from existing surface may be used. 
• Elevation of existing grade over utility test hole, or as approved by the Engineer, 

depths referenced to existing surface may be used. 
• Horizontal location referenced to project coordinate datum, as approved by the 

Engineer, measurements tied to two permanent structures in proximity to the test 
hole.  The SUE Consultant shall perform all required survey work. 
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• Outside diameter of pipe or width of duct banks and configuration of non-encased 
multi-conduit systems. 

• Utility structure material compositions and condition. 
• Identification of benchmarks used to determine elevations. 
• Elevations/depths shall have an accuracy of +/- 0.1-ft and certified accurate to the 

benchmarks used to determine elevations. 
• Horizontal data accurate to within +/- 0.5 ft. 

 
9. Maintain the quality of the permanent pavement restoration for 1 year after installation. 

 
1.8 Other Facilities 
 
1.8.1 Aerial  
 

1. Coordinate with utility companies and the appropriate governmental jurisdictions in 
researching the location(s) of existing aerial utilities. Secure all “as built” plans, 
plats, and other necessary data as supplied by the utility companies. While 
obtaining the information from the utility companies or governmental jurisdictions; 
the SUE Consultant shall ascertain the following information to include but not be 
limited to the age, pole size, pole height, pole number, the material type, the general 
condition of the utility and the approximate cost to relocate. 

 
2. The SUE Consultant shall record the horizontal location of existing poles for aerial 

utility facilities. Horizontal surveying of existing poles for overhead utility facilities 
shall be surveyed to the same accuracies and precision as is required for the topographic 
data included in the project’s database. 

 
3. The SUE Consultant shall determine the aerial utility owners and correctly show the 

horizontal position of the utilities between the poles, including major service drops 
(substations or industrial facilities). 

 
4. Aerial utilities along with pole locations and appurtenances shall be returned to the 

Department in digital and reproducible certified plan sheet format as indicated by  
the Department’s Liaison Engineer (see 1.9 Data Management). 

 
1.8.2 Flow Sanitary Sewer Mapping 
 

For the purpose of this agreement, “Sanitary Sewer Mapping” means to indicate the 
presence and approximate horizontal and vertical location of underground utilities by 
surveying visible above-ground and accessible subsurface utility features, such as 
manholes, pipe inverts, etc. and by using professional judgment, correlating this 
information with existing utility records. This work is considered Quality Level C. 
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1. The SUE Consultant shall determine and provide the horizontal and vertical 

location of accessible surface features of gravity flow sanitary utility facilities. 
 

2. The SUE Consultant shall determine and provide vertical locations of the flow lines 
of all pipes within accessible structures. When possible, the SUE Consultant shall 
determine the material of the pipes located in these structures. This data will be 
surveyed to the same accuracies and precision as is required for the topographic data 
included in the project’s database. 

 
3. The SUE Consultant shall show the approximate horizontal position of the utilities 

between the surface features. 
 

4. Mapping of existing gravity flow sanitary sewers shall be returned to the Department in 
digital and reproducible certified plan sheet format (see 1.9 Data Management). 

 
1.9 Data Management 
 
Data management involves assembling and presenting information gathered in a format 
compatible with the County’s current CADD systems (AutoCad 2014) for use by the 
County’s staff or the County’s designated SUE Consultant. This information will include but 
not be limited to designating, locating, aerial utilities, gravity flow sanitary utilities, or other 
facilities where horizontal location is determined. 
 
AutoCad dwg files shall be developed in accordance with the County's Electronic Utility File 
Guidelines (unless otherwise indicated by the County’s Engineer). Location of these 
guidelines can be obtained from the County’s Engineer. 
 
The SUE Consultant shall submit completed electronic files and reproducible certified plan 
sheets to the County Engineer for review and comments. The SUE Consultant will make 
changes or adjustments to the data as necessary. Work for subsurface utility engineering will 
not be considered complete until the SUE Consultant has responded to the comments from 
this review to the satisfaction of the County Engineer. 
 
1.10 Utility Impact Analysis (UIA), Design Analysis and Recommendations 
 
When requested, after the SUE Consultant has performed all necessary utility designating, 
locating, and data management services, the SUE Consultant shall determine to what extent the 
proposed roadway improvements will impact the existing utilities. The SUE Consultant shall 
prepare a report outlining avoidance alternates, required adjustments / relocations, and cost 
estimates to perform those relocations. In some instances, the SUE Consultant may be required 
to prepare utility relocation design plans for inclusion in the County’s construction plans. 
 
 

2.0 Relocation Design  
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When requested, the SUE Consultant shall prepare utility relocation design plans for inclusion in the 
County’s construction plans. The SUE Consultant shall design the required utility relocations / 
adjustments for water and/or sanitary sewer within the designated project limits. This work shall be 
coordinated with the roadway design, utility owners, and other SUE Consultants / owners who are 
designing the relocations / adjustments for other utilities. Design deliverables will typically be: 

 
• Reproducible Plans 
• CADD files with existing, proposed, and temporary utilities 
• Summary of Quantity sheets showing water and sewer quantities 
• Special Provisions and construction details 
• Utility relocation cost estimates 

 
 
2.1 Training  
 
The SUE Consultant shall participate in and conduct portions of training sessions for County 
utility personnel. The sessions will be at a location provided by the County. The topics of the 
training session will typically be: 

• SUE invoicing and billing 
• SUE data management 
• SUE best uses and practices 
• SUE equipment demonstrations 

When requested by the County, the SUE Consultant shall conduct training on water and sanitary 
sewer construction inspection for Department construction personnel. 
 
2.2 Certification 
 
For the purpose of this agreement, “Certification” or "certified" means to professionally 
seal the completed work product. All completed services shall be certified by a responsible 
registered professional in the State of Georgia, in the full employ of the SUE Consultant firm 
on the plans or as directed by the County. The SUE Consultant shall be responsible for the 
accuracy of all information presented to the County. 
 
2.3 Measurement 
 
Measurement will be made for each pre-approved test hole, measured as 144 square inches each, 
fully executed and restored. Written pre-approval by Engineer is required. 
 
2.4 Payment 
 
Payment shall be made at the Contract Unit Price bid per each test hole executed as per this 
section.  Payment is full compensation for all materials, labor, equipment, reports, research, 
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temporary traffic control, permits, water, disposal of debris or unsuitable materials or liquids, 
cleanup, full restoration, and all other work incidental to the execution of the work. 
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ATTACHMENT E 
CONSULTANT REFERENCE AND RELEASE FORM 

 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to 
perform the type of service listed in the solicitation. DO NOT INCLUDE DEKALB COUNTY PROJECTS 
 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
REFERENCE CHECK RELEASE STATEMENT 

DeKalb County is authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Consultant) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT F 
SUB-CONSULTANT/ SUBCONTRACTOR REFERENCE AND RELEASE FORM 

 
List below at least three (3) references, including company name, contact name, address, email 
address, telephone numbers and contract period who can verify your experience and ability to 
perform the type of service listed in the solicitation. DO NOT INCLUDE DEKALB COUNTY PROJECTS 
 
Company Name Contract Period 

 
Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 
 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
Company Name 
 

Contract Period 

Contact Person Name and Title 
 

Telephone Number  (include area code) 

Complete Primary Address 
 
 

City State Zip Code 

Email Address 
 

Fax Number (include area code) 
 

Project Name 

 
REFERENCE CHECK RELEASE STATEMENT 

DeKalb County is authorized to contact the references provided above for purposes of this RFP. 
 
Signed_______________________________________ Title___________________________ 
                 (Authorized Signature of Sub-Consultant/Subcontractor) 

Company Name _____________________________________Date _____________________ 
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ATTACHMENT G 
 

 
SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

  MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
OPPORTUNITY TRACKING FORM 

 
The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it 
is important to encourage the participation of small and local businesses in the continuing 
business of County government; and that the participation of these types of businesses in 
procurement will strengthen the overall economic fabric of DeKalb County, contribute to the 
County’s economy and tax base, and provide employment to local residents.  Therefore, the 
Chief Executive Officer and the Board of Commissioners have made the success of local small 
businesses a permanent goal of DeKalb County by implementing the Local Small Business 
Enterprise Ordinance. 

 
PROVISIONS OF LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 
Amount of  LSBE Participation Required 

20% of  Total Award 
 

 Request For Proposals 
(RFP) 

LSBE Within DeKalb  (LSBE-
DeKalb) 

Ten (10) Percentage 
Points 

LSBE Outside DeKalb (LSBE-
MSA) 

Five (5) Percentage 
Points 

 
Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime 
contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) 
percentage points in the initial evaluation of their response to any Request for Proposal and a 
ten (10) percent preference on all responses to any Invitation to Bid.  Certified LSBEs located 
outside of DeKalb County but within the ten (10) County Metropolitan Statistical Area (MSA) 
consisting of Cherokee, Clayton, Cobb, DeKalb, Douglas, Fayette, Fulton, Gwinnett, Henry and 
Rockdale Counties shall receive five (5) percentage points in the initial evaluation of their 
response to any Request for Proposal and a five (5) percent preference on all responses to any 
Invitation to Bid. 
 
For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb 
County Government, shall determine if the bidder/proposer has included written documentation 
showing that at least twenty percent (20%) of the total contract award will be performed by a 
certified LSBE.  This written documentation shall be in the form of a notarized Schedule of 
LSBE Participation (Attached hereto as Exhibit “A”.)  For all contracts, a signed letter of intent 
from all certified LSBEs describing the work, material, equipment and/or services to be 
performed or provided by the LSBE(s) and the agreed upon dollar value shall be due with the 
bid or proposal documents and included with Exhibit “A”.  The certified vendor list compiled 
by the Contract Compliance Division, Purchasing and Contracting Department, DeKalb County 
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Government establishes the group of Certified LSBE’s from which the bidder/proposer must 
solicit subcontractors for LSBE participation.   
 
Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 
Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 
A.” Failure to achieve the LSBE benchmark or demonstrate good faith efforts may result in a 
bid or proposal being rejected.  The notarized Schedule of LSBE Participation shall be due and 
submitted with each bid or proposal.  Failure to complete and submit the notarized Schedule of 
LSBE Participation will result in a bid or proposal being rejected. 
 
Upon award, Prime Contractors are required to submit a report detailing LSBE/Sub-Contractor 
usage with each request for payment and not less than on a monthly basis.  Prime Contractors 
are also required to certify that all sub-contractors have been paid within seven (7) days of the 
Prime’s receipt of payment from the County.  Failure to provide requested 
reports/documentation may constitute a material breach of contract, entitling the County to 
terminate the Contract for default or pursue other remedies.  LSBE sub-contractors must submit 
a detailed report of their sub-contracting activity for each County contract they participate in.  
Sample Report Forms are attached as Exhibit C.   
 
For eligible bids over $5,000,000.00, The Director of Purchasing and Contracting or designee 
will determine if the Mentor-Protégé provision of the Ordinance will apply. 
  
It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb 
County to provide maximum practicable opportunity for all businesses to participate in the 
performance of government contracts, including Local Small Business Enterprises (LSBE), 
Minority Business Enterprises (MBE) and Women Business Enterprises (WBE).   To achieve 
this purpose, the County would like to track and record information about participating vendors.  
The attached “Exhibit A,” also records who performs work and renders services to the County. 
Contractors are requested to indicate whether they are a LSBE, MBE or WBE and list the level 
of participation by subcontractors designated as such on each solicitation. 
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“EXHIBIT A” 
 

 SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION  
MINORITY/WOMEN BUSINESS ENTERPRISE OPPORTUNITY TRACKING FORM 
 
As specified, Bidders and Proposers are to present the details of LSBE, MBE AND WBE 
participation below: 
 
PRIME PROPOSER___________________SOLICITATION NUMBER:  RFP No. 16-500391 
 
TITLE OF UNIT OF WORK – Engineering Services  
  
1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that 

apply): 
____LSBE-DeKalb      ____LSBE-MSA      ____MBE   ____ WBE.   
 

2.  If you are a Certified LSBE, MBE or WBE, please indicate below the portion of work 
(including the percentage of the amount bid/proposal) that your firm will carry out 
directly: ____________________________________. 
 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the 
joint venture and level of work and financial participation to be provided by the LSBE, 
MBE or WBE joint venture firm. 
_______________________________________________________________________
_______________________________________________________________________ 

4.        List the LSBE, MBE, and/or WBE subcontractors and/or firms (including suppliers) to 
be utilized in this contract, if awarded.  No changes can be made in the sub-
consultants/subcontractors listed below without the prior written approval of the County.  
Copy the following page and list additional subcontractors, if necessary.  Please attach a 
signed letter of intent from all certified LSBEs describing the work, materials, 
equipment or services to be performed and/or provided and the agreed upon dollar value.  
A Letter of Intent form is attached hereto as Exhibit “B”. 
 
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA/MBE/WBE 

 

Description of services to be performed  
Percentage of work or estimated contract 
award amount to be performed 
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Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA/MBE/WBE 

 

Description of services to be performed  
 

Percentage of work or estimated contract 
award amount to be performed 

 

 
 
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA/MBE/WBE 

 

Description of services to be performed  
 

Percentage of work or estimated contract 
award amount to be performed 

 

 
  
Name of Company  
Address  

 
Telephone  
Fax  
Contact Person  
Indicate all that apply and attach proof of 
certification:  
LSBE-DeKalb/LSBE-MSA/MBE/WBE 

 

Description of services to be performed  
 

Percentage of work or estimated contract 
award amount to be performed 

 

 

59 
 



DEKALB COUNTY 
CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is 
required to demonstrate that it made “good faith efforts.” Please indicate whether or not 
any of these actions were taken: 
 
 
 Yes No Description of Actions 
1.   Advertisement for solicitation of Local Small 

Business Enterprises in general circulation media, 
trade association publications, and minority-focus 
media, to provide notice of sub-contracting 
opportunities. 

2.   Advertisement in general circulation media at 
least seven (7) calendar days prior to bid or 
proposal opening any and all sub-contractor 
opportunities.  Proof of advertisement must be 
submitted with the bid or proposal. 

3.   Provided interested LSBEs with timely, adequate 
information about the plans, specification, and 
other such requirements of the contract to 
facilitate their quotation and conducted follow 
up to initial solicitations. 

4.   Provided written notice to LSBEs that their 
interest in sub-contracting opportunities or 
furnishing supplies is solicited.  Provide a 
contact log showing the name, address, email 
and contact number (phone or fax) used to 
contact the proposed certified subcontractors, 
nature of work requested for quote, date of 
contact, the name and title of the person making 
the effort and the amount of the quoted price if 
one was obtained. 

5.   Efforts were made to divide the work for LSBE 
subcontracting areas likely to be successful and 
to identify portions of work available to LSBEs 
consistent with their availability. Include a list 
of divisions of work not subcontracted and the 
corresponding reasons for not including them.  
The ability or desire of a bidder/proposer to 
perform the contract work with its own 
organization does not relieve it of the 
responsibility to make good faith efforts on all 
scopes of work subject to subcontracting. 

6.   Efforts were made to assist potential LSBE 
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subcontractors meet bonding, insurance, or other 
governmental contracting requirements.  Where 
feasible, facilitating the leasing of supplies or 
equipment when they are of such a specialized 
nature that the LSBE could not readily and 
economically obtain them in the marketplace. 

7.   Utilization of services of available minority 
community organizations, minority contractor 
groups and other organizations that provide 
assistance in the recruitment and placement of 
LSBEs. 

8.   Communication with the Contract Compliance 
Division seeking assistance in identifying 
available LSBEs. 

9.   Explored Joint venture opportunities. 
10.   Other Actions (specify): 

 
 
 

 
  

Please explain all “no” answers above (by number): 
 
           
           
           
            
 
This list is a guideline and by no means exhaustive.  The County will review these 
efforts, along with other documents, to assess the bidder/proposer’s efforts to meet the 
County’s LSBE Participation benchmark.  If you require assistance in identifying 
certified, bona fide LSBEs, please contact the Purchasing and Contracting Department, 
Contract Compliance Division at 404.371.6312.  A copy of the list of LSBEs certified by 
the DeKalb County Government, Purchasing and Contracting Department, Contract 
Compliance Division is available on our website at http://dekalblsbe.info/wordpress1/ 
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DEKALB COUNTY LOCAL SMALL BUSINESS ENTERPRISE  
SCHEDULE OF PARTICIPATION  

MINORITY/WOMEN BUSINESS ENTERPRISE OPPORTUNITY TRACKING FORM 
 

Proposer Statement of Compliance 
 

Proposer(s) hereby state that they have read and understand the requirements and conditions as 
set forth in the objectives and that reasonable effort were made to support the County in 
providing the maximum practicable opportunity for the utilization of LSBEs consistent with the 
efficient and economical performance of this contract.  The Proposer and any sub-
consultants/subcontractors shall file compliance reports at reasonable times and intervals with 
the County in the form and to the extent prescribed by the Director of DeKalb County 
Purchasing and Contracting Department.  Compliance reports filed at such times as directed 
shall contain information as to the employment practices, policies, programs and statistics of 
Consultants and their sub-consultants/subcontractors. 

 
1. Non-Discrimination Policy 

a. During the performance of this agreement, Consultant agrees to conform to the 
following Non-Discrimination Policy adopted by the County. 

b. Consultant shall not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, national origin, or disability.  
The Consultant will take action to ensure that applicants are employed, and the 
employees are treated during employment without regard to their race, color, 
religion, sex, national origin, or disability.  Such action shall include, but not be 
limited to, the following: 
(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  
Contractor agrees to post in conspicuous places available to employees 
and applicants for employment, notices to be provided setting forth 
provisions of this non-discrimination clause. 

(2) Consultant shall, in all solicitations or advertisements for employees 
placed by or on behalf of Consultant, state that all qualified applicants 
will receive consideration for employment without regard to race, color, 
religion, sex, national origin, or disability. 

c. Without limiting the foregoing, Consultant shall not discriminate on the basis of 
disability in the admission or access to, or treatment or employment in, the 
programs and activities, which form the subject of the contract.  The Consultant 
will take action to ensure that applicants for participation in such programs and 
activities are considered without regard to disability.  Such action shall include, 
but not be limited to, the following: 
(1) Consultant agrees to post in conspicuous places available to participants 

in its programs and activities notices to be provided setting forth the 
provisions of this non-discrimination clause. 
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(2) Consultant shall, in all solicitations or advertisements for programs or 
activities, which are the subject of the contract, state that all qualified 
applicants will receive consideration for participation without regard to 
disability. 
 

2. Commitment 
The undersigned certifies that he/she has read, understands, and agrees to be bound by 
the bid specifications, including the accompanying Exhibits and other terms and 
conditions of the Request for Proposal regarding LSBE utilization.  The undersigned 
further certifies that he/she is legally authorized by the responder to make the statements 
and representations in Exhibit A and that said statements and representations are true 
and correct to the best of his/her knowledge and belief.  The undersigned will enter into 
formal agreement(s) with the LSBE(s) listed in this Exhibit A, which are deemed by the 
owner to be legitimate and responsible LSBEs.  Said agreement(s) shall be for the work 
and contract with the County.  The undersigned understands and agrees that if any of the 
statements and representations are made by the Proposer knowing them to be false, or if 
there is a failure of the successful Proposer (i.e., Consultant) to implement any of the 
stated agreements, intentions, objectives, goals and commitments set forth herein 
without prior approval of the County, then in any such events the contractor’s act or 
failure to act, as the case may be, shall constitute a material breach of contract, entitling 
the County to terminate the Contract for default.  The right to so terminate shall be in 
addition to, and not in lieu of, any other rights and remedies the County may have for 
other defaults under the Contract.  Additionally, the Consultant will be subject to the 
loss of any future contract awards by the County for a period of one year. 
 
Firm Name (Please Print): 
_________________________________________________________________ 
 
Firm’s Officer: 
_________________________________________________________________ 

 (Authorized Signature and Title Required)     Date 
  

Sworn to and Subscribed to before me this___ day of_______________, 20__. 
_________________________________________________________________ 
Notary Public 
My Commission 
Expires:__________________________________________________________ 
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 “EXHIBIT B” 
LETTER OF INTENT TO PERFORM AS A SUB-CONSULTANT/SUBCONTRACTOR 

PROVIDING MATERIALS OR SERVICES 
 

Instructions: 
 
1.   Complete the form in its entirety and submit with bid documents. 
 
2.  Please be advised that LSBEs cannot be removed from a project without pre-approval from    

Contract Compliance. 
 
3. Executed contracts between the Prime and LSBEs must be submitted with the bid 

documents.  Such contracts shall include a statement that the contract will become effective 
only upon approval of the contract between the County and the Prime. 

 
To:________________________________________________________________________
  (Name of Prime Consultant Firm) 

 
From: __________________________� LSBE –DeKalb   � LSBE –MSA  � MBE   � WBE 

(Name of Sub-Consultant/Subcontractor Firm)                       (Check all that apply) 
 

RFP Number: 16-500391        
 
Project Name: Engineering Services         
 
The undersigned subcontractor is prepared to perform the following described work or provide 

materials or services in connection with the above project (specify in detail particular work 
items, materials, or services to be performed or provided; and provide a project work schedule). 

Do not include any dollar amounts on this form. 

Description of Materials or Services 

Project 
Commence 

Date 

% of 
Contract 
Award 

      

      

      
 
Prime Consultant     Sub-Consultant/Sub-Contractor 
 
Signature:_________________________ Signature:______________________________ 

 
Title:_____________________________ Title:__________________________________ 
 
Date:_____________________________ Date: __________________________________ 
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ATTACHMENT H 

 
SAMPLE COUNTY CONTRACT 

 
 AGREEMENT FOR PROFESSIONAL SERVICES 

 
DEKALB COUNTY, GEORGIA 

THIS AGREEMENT made as of this ____day of _____, 20___, (hereinafter called the 

“execution date”) by and between DEKALB COUNTY, a political subdivision of the State of 

Georgia (hereinafter referred to as the “County”), and __________, a __________ organized and 

existing under the laws of the State of __________, with offices in __________ County, __________ 

(hereinafter referred to as “Consultant”), shall constitute the terms and conditions under which the 

Consultant shall provide __________ in DeKalb County, Georgia..  

WITNESSETH:  That for and in consideration of the mutual covenants and agreements 

herein set forth, the County and the Consultant hereby agree as follows: 

ARTICLE I.  CONTRACT TIME 

The Consultant shall commence the Work under this Agreement within ten (10) days from 

the date reflected on the Notice to Proceed. Consultant shall fully complete the Work 

within three (3) years from and including the acknowledgement of receipt of the Notice to 

Proceed.  The Contract Time may be extended only by Change Order approved and 

executed by the DeKalb County Chief Executive Officer or his/her designee and the 

Consultant in accordance with the terms of this Contract. 

 
ARTICLE II.  CONTRACT TERM 

 This Contract shall commence immediately upon the Execution Date reflected hereon. As 

required by O.C.G.A §36-60-13, this Contract shall (i) terminate without further obligation on the 

part of the County each and every December 31st, unless terminated earlier in accordance with the 

termination provisions of this Contract; (ii) automatically renew on each January 1st, unless 

terminated in accordance with the termination provisions of this Contract; and  (iii) terminate 

absolutely, with no further renewals, on December 31, 20___, unless extended by Change Order 

adopted and approved by the DeKalb County Governing Authority and the Contractor in accordance 

with the terms of this Contract.   

ARTICLE III.  PAYMENT 

As full payment for the faithful performance of this Contract, the County shall pay the 
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Consultant, the Contract Price, which is an amount not to exceed __________ ($__________), unless 

changed by written Change Order in accordance with the terms of this Contract.  The term “Change 

Order” includes the term “amendment” and shall mean a written order authorizing a change in the 

Work, and an adjustment in Contract Price to Consultant or the Contract Term, as adopted and 

approved by the Consultant and the DeKalb County Governing Authority, or the Chief Executive 

Officer, if exempted from Governing Authority adoption and approval in accordance with the 

express terms of this Contract. The Chief Executive Officer or his/her designee shall have the 

authority to approve and execute a Change Order lowering the Contract Price or increasing the 

Contract Price up to twenty percent (20%) of the original Contract Price, provided that the total 

amount of the increase authorized by such Change Order is less than $100,000.00. If the original 

Contract or Purchase Order Price does not exceed $100,000.00, but the Change Order will make the 

total Contract Price exceed $100,000.00, then the Change Order will require approval by official 

action of the Governing Authority.  Any other increase of the Contract Price shall be by Change 

Order adopted and approved by the DeKalb County Governing Authority and the Consultant in 

accordance with the terms of this Contract.  Amounts paid to the Consultant shall comply with and 

not exceed Attachment A, the Consultant’s Cost Proposal, consisting of three (3) page(s) attached 

hereto and incorporated herein by reference.  Payment is to be made no later than thirty (30) days 

after submittal of undisputed invoice. 

In the calendar year of execution and for each renewal term, the total obligation for each 

term is the following if otherwise earned pursuant to the terms and conditions of the 

Agreement: 

 
Initial Term -   $_________ 
First Renewal Term –   $_________ 
Second Renewal Tern –  $_________ 
Third Renewal Term –  $_________ 
Fourth Renewal Term -  $_________ 
 
 The County and Consultant recognize that dependent on the Work assigned, 

completed, and approved by the County in the calendar year of execution or any renewal 

term, more or less money than the applicable total obligation may be paid by the County 

to the Consultant; however, in no event shall the total amount paid by the County to the 

Consultant ever exceed the Contract Price. 

 Invoice(s) must be submitted as follows: 

A.  Original invoice(s) must be submitted to: 
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DeKalb County, Georgia 
Accounting Services 
Annex Building 
1300 Commerce Drive 
Decatur, Georgia 30030 
 

 B.  A copy of the invoice(s) must be submitted to: 
 

Department of Watershed Management 
1641 Roadhaven Drive 
Stone Mountain, Georgia 30083 
Attn: Capital Improvement Program Director 

 
C. A copy of the invoice(s) must be submitted with completed Prime Contractor LSBE 

(Local Small Business Enterprise) Utilization Report and LSBE Sub-Contractor Report 
to: 

Contract Compliance Division 
DeKalb County Purchasing & Contracting 
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 
 

ARTICLE IV.  SCOPE OF WORK 

A. The Consultant agrees to provide all __________ services in accordance with the County’s 

Request for Proposals (RFP) No. 16-500391 for Engineering Services, attached hereto as Appendix _ 

and incorporated herein by reference, and the Consultant’s response thereto, attached hereto as 

Appendix II and incorporated herein by reference.   The County’s General Requirements for 

construction are attached hereto as Appendix III and are incorporated herein by reference. 

ARTICLE V.  GENERAL CONDITIONS 

B.  Accuracy of Work.  The Consultant shall be responsible for the accuracy of the Work and 

any error and/or omission made by the Consultant in any phase of the Work under this Agreement. 

All corrections of errors and/or omissions shall be made by the Consultant at no additional expense 

to the County. 

C.  Additional Work.  The County shall in no way be held liable for any work performed under 

this section which has not first been approved in writing by the County in the manner required by 

applicable law and/or the terms of this Contract.  The County may at any time order changes within 

the scope of the Work without invalidating the Contract upon seven (7) days written notice to the 

Consultant. The Consultant shall proceed with the performance of any changes in the Work so 

ordered by the County unless such change entitles the Consultant to a change in Contract Price, 

and/or Contract Term, in which event the Consultant shall give the County written notice thereof 

within fifteen (15) days after the receipt of the ordered change, and the Consultant shall not execute 
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such changes until it receives an executed Change Order from the County.  No extra cost or 

extension of time shall be allowed unless approved by the County and authorized by execution of a 

Change Order.  The parties’ execution of any Change Order constitutes a final settlement of all 

matters relating to the change in the Work which is the subject of the Change Order.  The County 

shall not be liable for payment for any work performed under this section which has not first been 

approved in writing by the County in the manner required by applicable law and/or the terms of this 

Contract.   

D. Ownership of Documents.  All documents, including drawings, estimates, specifications, 

and data are and remain the property of the County.  The Consultant agrees that the County may 

reuse any and all plans, specifications, drawings, estimates, or any other data or documents described 

herein in its sole discretion without first obtaining permission of the Consultant and without any 

payment of any monies to the Consultant therefore.  However, any reuse of the documents by the 

County on a different site shall be at its risk and the Consultant shall have no liability where such 

documents are reused. 

E. Successors and Assigns.  The Consultant agrees it shall not sublet, assign, transfer, pledge, 

convey, sell, or otherwise dispose of the whole or any part of this Contract or his right, title, or 

interest therein to any person, firm, or corporation without the previous written consent of the 

County. If the County consents to any such assignment or transfer, then the Consultant binds itself, 

its partners, successors and assigns to all covenants of this Contract.  Nothing contained in this 

Contract shall create, nor be interpreted to create privity, or any other relationship whatsoever, 

between the County and any person, or entity or than Consultant.  

F. Reviews and Acceptance.  Work performed by the Consultant shall be subject to review and 

acceptance in stages as required by the County.  Acceptance shall not relieve the Consultant of its 

professional obligation to correct, at his own expense, any errors in the Work. 

G. Termination of Agreement.  The Consultant understands and agrees that the date of the 

beginning of Work, rate of progress, and time for completion of the Work are essential conditions of 

this Contract.  The County may, for its own convenience and at its sole option, without cause and 

without prejudice to any other right or remedy of County, elect to terminate the Contract by 

delivering to the Consultant, at the address listed in the Notices article of this Contract, a written 

notice of termination specifying the effective date of termination. Such notice shall be delivered to 

Consultant at least thirty (30) days prior to the effective date of termination. If Consultant’s services 

are terminated by the County, the termination will not affect any rights or remedies of the County 

then existing or which may thereafter accrue against Consultant or its surety.  In case of termination 
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of this Contract before completion of the Work, Consultant will be paid only for the portion of the 

Work satisfactorily performed through the effective date of termination as determined by the County.  

Neither party shall be entitled to recover lost profits, special, consequential or punitive damages, 

attorney’s fees or costs from the other party to this Contract for any reason whatsoever.  This 

Contract shall not be deemed to provide any third-party with any remedy, claim, right of action, or 

other right.  The parties’ obligations pursuant to this Section shall survive any acceptance of Work, 

or termination or expiration of this Contract. 

H. Indemnification Agreement.  Consultant shall exonerate, indemnify, and hold harmless the 

County, its elected officials, officers, employees, agents and servants, hereinafter collectively 

referred to in this Section as “the County Indemnitees,” from and against all liability, claims, losses, 

damages, costs and expense of any nature or kind, including attorneys’ fees and all litigation-related 

expenses, sustained or incurred by County Indemnitees to the extent arising out of and attributable to 

the negligence or wrongful Services, or breach of this Agreement by Consultant, or negligent acts 

and omissions of Consultant, its subcontractors, employees, agents, and consultants. This duty to 

indemnify County shall extend to, but not be limited to, claims for bodily injury (including death), 

for damage to or loss of property, and for environmental damage and liabilities, incurred or sustained 

by County Indemnitees or any third person to the extent resulting from and attributable to any breach 

of contract, negligent or wrongful acts or omissions of Consultant, its employees, subcontractors, 

agents, and consultants. The Consultant expressly agrees to provide a full and complete defense 

against any claims brought or actions filed against the County Indemnitees, where such claim or 

action involves, in whole or in part, the subject of the indemnity contained in this Contract, whether 

such claims or actions are rightfully or wrongfully brought or filed.  The County has the sole 

discretion to choose the counsel who will provide the defense. No provision of this Contract and 

nothing herein shall be construed as creating any individual or personal liability on the part of any 

elected official, officer, employee, agent or servant of the County, nor shall the Contract be construed 

as giving any rights or benefits hereunder to anyone other than the parties to this Contract. The 

parties agree that Consultant shall be liable for all fines or civil penalties, which may be imposed by 

any local, federal or state department or regulatory agency that are a result of Consultant’s 

performance of the Work under this Contract. Consultant shall pay the costs of contesting any such 

fines. The parties’ obligations pursuant to this Section shall survive any acceptance of Work, or 

termination or expiration of this Contract. 

I. Insurance.  Prior to commencing work, Consultant shall, at its sole expense, procure and 

maintain insurance of the types and in the amounts described below from insurer(s) authorized to 
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transact business in the state where the work or operations will be performed by Consultant.  Such 

insurance shall be placed with admitted insurers that maintain an A.M. Best's rating of not less than 

“A“ (Excellent) with a Financial Size Category of VII or better with coverage forms acceptable to 

Consultant.  The insurance described below shall be maintained uninterrupted for the duration of the 

project, including any warranty periods, and shall protect Consultant, and others as required by 

contract, for liabilities in connection with work performed by or on behalf of Consultant, its agents, 

representatives, employees, subcontractors or sub-consultants. 

1. Certificates of Insurance in companies doing business in Georgia and acceptable to 

the County covering: 

(a) Statutory Workers’ Compensation Insurance, or proof that Consultant is not 

required to provide such coverage under State law; 

(b) Professional Liability Insurance on the Consultant’s services in this 

Agreement with limit of $1,000,000; 

(c) Commercial General Liability Insurance covering all operations with 

combined single limit of $1,000,000;  

(d) Comprehensive Automobile Liability Insurance with form coverage for all 

owned, non-owned and hired vehicles with combined single limit of 

$500,000. 

(e) Umbrella or Excess Insurance is acceptable to meet the minimum limits 

whenever there is an insurer licensed to do business in Georgia which is 

providing at least the first $100,000 of primary coverage. 

(f) Fidelity Bond in the total amount of the Agreement.  

2. Certificates of Insurance must be executed in accordance with the following 

provisions: 

(a) Certificates to contain policy number, policy limits, and policy expiration 

date of all policies issued in accordance with this Agreement; 

(b) Certificates to contain the location and operations to which  the insurance 

applies; 

(c) Certificates to contain Consultant’s protective coverage for any 

subcontractor’s operations; 

(d) Certificates to contain Consultant’s contractual liability insurance coverage; 

(e) Certificates are to be issued to: 
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DeKalb County, Georgia 
Director of Purchasing & Contracting 
The Maloof Center, 2nd Floor 
1300 Commerce Drive 
Decatur, Georgia 30030 

 
3.  The Consultant shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all subcontractors who are engaged in this work. 

4.  The Consultant agrees to carry statutory Workers’ Compensation Insurance and to have 

all subcontractors likewise carry statutory Workers’ Compensation Insurance. 

5.  Consultant agrees to waive all rights of subrogation and other rights of recovery against 

the County and its officers and shall cause each Sub-Consultant/Subcontractor to waive all 

rights of subrogation for all coverage. 

6.   Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 

evidence provided will not be construed as a waiver of the Consultant’s obligation to 

maintain such coverage.  Consultant understands and agrees that the purchase of insurance in 

no way limits the liability of the Consultant. 

7.  Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and Certificates of 

Insurance listing the County and its officers as additional insureds (except for workers’ 

compensation insurance) shall conform to all terms and conditions (including coverage of the 

indemnification and hold harmless agreement) contained in this Contract.  

8.   If the County shall so request, the Consultant will furnish the County for its inspection 

and approval such policies of insurance with all endorsements, or confirmed specimens 

thereof certified by the insurance company to be true and correct copies.  Consultant shall be 

responsible and have the financial wherewithal to cover any deductibles or retentions 

included on the certificate of insurance. 

I.   Georgia Laws Govern.  The laws of the State of Georgia shall govern the construction of this 

Contract without regard for conflicts of laws.  Should any provision of this Contract require judicial 

interpretation, it is agreed that the court interpreting or construing the same shall not apply a 

presumption that the terms hereof shall be more strictly construed against one party, by reason of the 

rule of construction, that a document is to be construed more strictly against the party who itself or 

through its agent prepared same; it being agreed that the agents of all parties have participated in the 

preparation hereof, and all parties have had an adequate opportunity to consult with legal counsel. In 
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interpreting this Contract in its entirety, the printed provisions of this Contract, and any additions 

written or typed hereon, shall be given equal weight, and there shall be no inference by operation of 

law or otherwise; that any provision of this Contract shall be construed against either party hereto. 

J.  Venue.  This Agreement shall be deemed to have been made and performed in DeKalb 

County, Georgia.  For the purposes of venue, all suits or causes of action arising out of this 

Agreement shall be brought in the courts of DeKalb County, Georgia. 

K.  Consultant and Sub-Consultant/Subcontractor Evidence of Compliance; Federal Work 

Authorization.   Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the 

physical performance of services unless the Consultant, its Sub-Consultant(s)/Subcontractor(s) and 

sub-sub-consultant(s) sub-subcontractor(s), as that term is defined by state law, register and 

participate in the Federal Work Authorization Program to verify specific information on all new 

employees.  Consultant certifies that it has complied and will continue to comply throughout the 

Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia Department of 

Labor Rule. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-

91.  The signed affidavit is attached to this Contract as Attachment _.  Consultant agrees that in the 

event it employs or contracts with any Sub-Consultant(s)/Subcontractor(s) in connection with this 

Contract, Consultant will secure from each Sub-Consultant/Subcontractor an affidavit that certifies 

the Sub-Consultant’s/Subcontractor’s current and continuing compliance with O.C.G.A. §13-10-91 

throughout the Contract Term.  Any signed Sub-Consultant/Subcontractor affidavit(s) obtained in 

connection with this Contract shall be attached hereto as Attachment _.  Each Sub-

Consultant/Subcontractor agrees that in the event it employs or contracts with any sub-sub-

consultant(s)/sub-subcontractor(s), each Sub-Consultant/Subcontractor will secure from each sub-

sub-consultant/sub-subcontractor an affidavit that certifies the sub-sub-consultant’s/sub-

subcontractor’s current and continuing compliance with  O.C.G.A. §13-10-91 throughout the 

Contract Term.  Any signed sub-sub-consultant/sub-subcontractor affidavit(s) obtained in connection 

with this Contract shall be attached hereto as Attachment _. 

L. County Representative.  The County may designate a representative through whom the 

Consultant will contact the County.  In the event of such designation, said representative shall be 

consulted and his written recommendation obtained before any request for extra work is presented to 

the County.  Payments to the Consultant shall be made only upon itemized bill submitted to and 

approved by said representative. 

M. Consultant’s Status. The Consultant will supervise and direct the Work, including the Work 

of all Sub-Consultants/Subcontractors.  Only persons skilled in the type of work which they are to 
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perform shall be employed.  The Consultant shall, at all times, maintain discipline and good order 

among his employees, and shall not employ any unfit person or persons or anyone unskilled in the 

work assigned him.  The relationship between the County and the Consultant shall be that of owner 

and independent contractor.  Other than the consideration set forth herein, the Consultant, its officers, 

agents, servants, employees, and any Sub-Consultants/Subcontractors shall not be entitled to any 

County employee benefits including, but not limited to social security, insurance, paid annual leave, 

sick leave, worker's compensation, free parking or retirement benefits.  All services provided by 

Consultant shall be by employees of Consultant or its Sub-Consultants/Subcontractors and subject to 

supervision by Consultant.  No officer or employee of Consultant or any Sub-

Consultants/Subcontractor shall be deemed an officer or employee of the County.  Personnel policies, 

tax responsibilities, social security payments, health insurance, employee benefits and other 

administrative policies, procedures or requirements applicable to the Work or services rendered 

under this Contract shall be those of the Consultant, not the County. 

N.  Georgia Open Records Act.  Consultant will be expected to comply with the applicable 

provisions of the Georgia Open Records Act, O.C.G.A. §50-18-70 et seq. 

O.  First Source Jobs Ordinance and Preferred Employees.  The Consultant is required to 

comply with the DeKalb County First Source Jobs Ordinance, Code of DeKalb County as Revised 

1988, section 2-231 et seq., and among other things, is required to make a good faith effort to hire 

DeKalb County residents for at least fifty percent 50% of all jobs created by an Eligible Project, as 

that term is defined in the First Source Ordinance, using the First Source Registry.  Consultants, 

Contractors, sub-consultants/subcontractors, and independent contractors bidding on this contract 

will be encouraged by DeKalb County to have 25% or more of their labor forces for this project 

consist of Preferred Employees selected from the First Source Registry.  The First Source Registry 

has Preferred Employees trained by U.S. Department of Labor registered apprenticeship programs 

and other partners.  For information on Preferred Employees, please contact the DeKalb County 

Workforce Development by telephone at 404-687-3400 or in person at 774 Jordan Lane, Building #4, 

Decatur, GA 30033. 

P.   Business License.  Consultant shall submit a copy of its current, valid business license with 

this Contract.  If the Consultant is a Georgia corporation, Consultant shall submit a valid county or 

city business license.  If Consultant is a joint venture, Consultant shall submit valid business licenses 

for each member of the joint venture. If the Consultant is not a Georgia corporation, Consultant shall 

submit a certificate of authority to transact business in the state of Georgia and a copy of its current, 

valid business license issued by its home jurisdiction.  If Consultant holds a professional license, then 
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Consultant shall submit a copy of the valid professional license.  Failure to provide the business 

license, certificate of authority, or professional license required by this section, may result in the 

Contract being terminated. Consultant shall ensure that any insurance, license, permit or certificate 

submitted in response to the County’s RFP or as part of the Contract shall be current and valid when 

submitted, and shall remain valid, current and maintained in good standing for the Contract Term. 

Q.  Sole Agreement.  This Contract constitutes the sole contract between the County and the 

Consultant.  The terms, conditions, and requirements of this Contract may not be modified, except by 

Change Order.  No verbal agreement or conversation with any officer, agent, or employee of the 

County, either before or after the execution of the Contract, shall affect or modify any of the terms or 

obligations herein contained.  No representations, oral or written, shall be binding on the parties 

unless expressly incorporated herein. No Change Order shall be enforceable unless approved by 

official action of the County as provided by law or in this Contract.  

R.  Attachments and Appendices.  This Contract includes the following Attachments and 

Appendices all of which are incorporated herein by reference:  Attachment _, Consultant’s Cost 

Proposal; Appendix _,  County’s RFP; Appendix _, Consultant’s Response; Attachment _, 

Consultant’s Affidavit; Attachment _, Sub-Consultant’s/Subcontractor’s Affidavit(s); Attachment _, 

Sub-Sub-Consultant’s/Sub-subcontractor’s Affidavit(s); and Attachment _, Certificate of Corporate 

Authority/Organization or Joint Venture Certificate. 

S.  Severability.  If any provision of this Contract or the application thereof to any person or 

circumstance shall to any extent be held invalid, then the remainder of this Contract or the 

application of such provision to persons or circumstances, other than those as to which it is held 

invalid, shall not be affected thereby, and each provision of this Contract shall be valid and enforced 

to the fullest extent permitted by law. 

T.  Notices.   Any notice or consent required to be given by or on behalf of any party hereto to 

any other party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer 

and the Executive Assistant or to the Consultant or his authorized representative on the work site by 

(a) registered or certified United States mail, return receipt requested, postage prepaid, (b) personal 

delivery, or (c) overnight courier service. All notices sent to the addresses listed below shall be 

binding unless said address is changed in writing no less than fourteen days before such notice is 

sent.    Future changes in address shall be effective upon written notice being given by the Consultant 

to the County’s Executive Assistant or by the County to the Consultant’s authorized representative 

via certified first class U.S. mail, return receipt requested.  Such notices will be addressed as follows: 
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To the County:   Chief Executive Officer 
Maloof Center 
1300 Commerce Drive, 6th Floor 
Decatur, GA  30030 

 
  and 

 
Executive Assistant 
1300 Commerce Drive 
Decatur, Georgia 30030 

 

With a copy to:  Director of the Department of Purchasing and Contracting  
1300 Commerce Drive, 2nd Floor 
Decatur, Georgia 30030 

With a copy to: Director of the Finance Department  
 1300 Commerce Drive 
 Decatur, Georgia 30030 

With a copy to:  Department of Watershed Management 
   1641 Roadhaven Drive 
   Stone Mountain, Georgia 30083 
   Attn: Capital Improvement Program Director 
 

To the Contractor:    

__________ 
__________ 
__________ 
 

With a copy to:   
__________ 
__________ 
__________ 
 

U.  Counterparts. This Contract may be executed in several counterparts, each of which shall be 

deemed an original, and all such counterparts together shall constitute one and the same Contract. 

V.  Controlling Provisions. The Contract for this Project shall govern the Work.  If any portion 

of the Contract shall be in conflict with any other portion, the various documents comprising the 

Contract shall govern in the following order of precedence:  Contract, Change Orders or 

modifications issued after execution of the Contract; the provisions of the County’s RFP; and the 

Consultant’s Response thereto.  
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[SIGNATURES CONTINUE ON NEXT PAGE] 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 

three counterparts, each to be considered as an original by their authorized representative. 

 
CONSULTANT’S COMPANY  
 
 
By:                                                          (SEAL) 
 Signature 
 
       
 Name (Typed or Printed) 
 
       
 Title 
 
       
 Federal Tax I.D. Number 
 
 
ATTEST: 
 
 
       
 Signature 
 
       
 Name (Typed or Printed) 
 
       
 Title 
 

 
DEKALB COUNTY, GEORGIA 
 
 
                                                   by Dir.(SEAL) 
LEE MAY 
Interim Chief Executive Officer 
DeKalb County, Georgia 
 
 
 
 
 
 
 
 
 
ATTEST: 
 
 
       
BARBARA H. SANDERS, CCC 
Clerk of the Chief Executive Officer  
and Board of Commissioners of 
DeKalb County, Georgia 

APPROVED AS TO SUBSTANCE: 
 
 
       
Department Director 

APPROVED AS TO FORM: 
 
 
       
County Attorney Signature 
 
       
County Attorney Name (Typed or Printed) 
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The County’s Request for 
Proposals (RFP) No. 16-500391 
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“Excerpts from the Consultant’s 
Response to the County’s Request 

for Proposals (RFP) No. 16-500391 
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Consultant Affidavit under O.C.G.A. §13-10-91 

 
 By executing this affidavit, the undersigned Consultant verifies its compliance with O.C.G.A. 
§13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 
physical performance of services on behalf of DEKALB COUNTY has registered with, is 
authorized to use and uses the federal work authorization program commonly known as E-Verify, 
or any subsequent replacement program, in accordance with the applicable provisions and deadlines 
established in O.C.G.A. §13-10-91.  Furthermore, the undersigned Consultant will continue to use 
the federal work authorization program throughout the Contract Term and the undersigned 
Consultant will contract for the physical performance of services in satisfaction of such contract 
only with Sub-Consultants/Subcontractors who present an affidavit to the Consultant with the 
information required by O.C.G.A. §13-10-91.  Consultant hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
 
_____________________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of Company  
  
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on __________, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before m on this the 
______ day of ______________, 20 ___.      
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________   
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 Sub-Consultant Affidavit under O.C.G.A. § 13-10-91  
 

 By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services under a contract with ___________________(insert name of Consultant) on behalf of DEKALB 
COUNTY, GEORGIA has registered with, is authorized to use and uses the federal work authorization program 
commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned Subcontractor will 
continue to use the federal work authorization program throughout the contract period and the undersigned 
subcontractor will contract for the physical performance of services in satisfaction of such contract only with 
sub-consultants/sub-subcontractors who present an affidavit to the Sub-Consultant/Subcontractor with the 
information required by O.C.G.A. § 13-10-91.  Additionally, the undersigned Sub-Consultant/Subcontractor will 
forward notice of the receipt of an affidavit from a sub-subcontractor to the Consultant within five business days 
of receipt.  If the undersigned Sub-Consultant/Subcontractor receives notice that a sub-sub-consultant/sub-
subcontractor has received an affidavit from any other contracted sub-sub-consultant/sub-subcontractor, the 
undersigned Sub-Consultant/Subcontractor must forward, within five business days of receipt, a copy of the 
notice to the Consultant.  Sub-Consultant/Subcontractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows:  
 
_________________________________ 
Federal Work Authorization User Identification Number 
 
_________________________________ 
Date of Authorization  
 
_________________________________ 
Name of  Company 
 
_________________________________ 
Name of Project  
 
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
 
By:_________________________________ 
Signature of Authorized Officer or Agent 
 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________    My Commission Expires:  
NOTARY PUBLIC 
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Sub-sub-consultant/Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. 
§ 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract for ___________________________(name of sub-
consultant/subcontractor or sub-sub-consultant/sub-subcontractor with whom such sub-sub-consultant/sub-
subcontractor has privity of contract) and _________________________(name of Consultant) on behalf of 
DEKALB COUNTY, GEORGIA has registered with, is authorized to use and uses the federal work 
authorization program commonly known as E-Verify, or any subsequent replacement program, in 
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, 
the undersigned sub-subcontractor will continue to use the federal work authorization program throughout 
the contract period and the undersigned sub-sub-consultant/sub-subcontractor will contract for the physical 
performance of services in satisfaction of such contract only with sub-subcontractors who present an 
affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The 
undersigned sub-sub-consultant/sub-subcontractor shall submit, at the time of such contract, this affidavit 
to _____________________________(name of Sub-Consultant/Subcontractor or sub-sub-sub-
consultant/sub-subcontractor with whom such sub-sub-consultant/sub-subcontractor has privity of 
contract).  Additionally, the undersigned sub-sub-consultant/sub-subcontractor will forward notice of the 
receipt of any affidavit from a sub-sub-consultant/sub-subcontractor to 
__________________________(name of Sub-Consultant/Subcontractor or sub-sub-consultant/sub-
subcontractor with whom such sub-sub-consultant/sub-subcontractor has privity of contract).  Sub-sub-
consultant/Sub-subcontractor hereby attests that its federal work authorization user identification number 
and date of authorization are as follows:  
 
_________________________________ 
Federal Work Authorization User Identification Number 
________________________________ 
Date of Authorization  
________________________________ 
Name of Company  
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______ ___, 20__ in _____________(city), ______(state). 
By:_________________________________ 
Signature of Authorized Officer or Agent 
____________________________________________ 
Printed Name and Title of Authorized Officer or Agent   NOTARY PUBLIC 

 
Subscribed and Sworn before me on this the 
______ day of ______________, 20 ___.      
 
_________________________________    My Commission Expires:____________  
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CERTIFICATE OF CORPORATE RESOLUTION 

 

I, _____________________________________, certify the following: 

That I am the duly elected and authorized Secretary of __________ (hereinafter referred to as the 

“__________”), an __________ organized and incorporated to do business under the laws of the State of 

__________; 

 That said corporation has, through lawful resolution of the Board of Directors of the corporation, 

duly authorized and directed ______________________________, in his official capacity as 

___________________________ of the corporation, to enter into and execute the following described 

agreement with DeKalb County, a political subdivision of the State of Georgia:  

__________; 

 That the foregoing Resolution of the Board of Directors has not been rescinded, modified, amended, 

or otherwise changed in any way since the adoption thereof, and is in full force and effect on the date hereof. 

 IN WITNESS WHEREOF, I have set my hand and corporate seal; 

 This the ________ day of ___________________, 20____. 

 

 (CORPORATE 
___________________________________SEAL) 

(Secretary) 
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ATTACHMENT I 

 
RESPONDER AFFIDAVIT 

  
By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. § 13-10-91, 

as amended, stating affirmatively that the responder submitting a bid to DEKALB COUNTY, GA, a 
political subdivision of the State of Georgia, has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs operated by 
the United States Department of Homeland Security  or any equivalent federal work authorization 
program operated by the United States of Homeland Security to verify information of newly hired 
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in 
accordance with the applicability provisions and deadlines established in O.C.G.A. § 13-10-91, as 
amended].    
 
 
              
Responder’s Name       Federal Work Authorization 
         Enrollment Date 
             
BY:  Authorized Officer or Agent  
  
               
 Title of Authorized Officer or Agent of Bidder    Identification Number 
       
          
Printed Name of Authorized Officer or Agent 
 
          
Address (*do not include a post office box)   
 
 
SUBSCRIBED AND SWORN  
BEFORE ME ON THIS THE 
_________ DAY OF ________________, 20__ 
 
         
Notary Public 
My Commission Expires: 
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ATTACHMENT J 
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ATTACHMENT K 
 

NEW EMPLOYEE TRACKING FORM 
 
Name of Proposer: _____________________________________________________________ 
 
Address: _____________________________________________________________________ 
 
Email: _______________________________________________________________________ 
 
Phone Number: _______________________________________________________________ 
 
Fax Number: _________________________________________________________________ 
 
 
Do you anticipate hiring from the Workforce Development Preferred Employee Candidate 
Registry:  Yes or No (Circle which applies.) 
 
If so, approximate number of employees you anticipate hiring: _____________ 
 

Type of Employee(s) or Position(s) you anticipate hiring: The # you anticipate hiring: 
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ATTACHMENT L 

 
EXECUTIVE ORDER NO.2014-4 

NEW ETHICS POLICY 
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